JUN 24, 2015 02:53 PM CARTERET

TIP NO 2CR.10161.14, 2CR.10161.15, 2CR.20161.12 2:00 PM 1/ 2 001
MAY 19 2015 C203693
FED AID NO STATE FUNDED 40.325 MI

RESURFACING AND SHOULDER RECONSTRUCTION.
US-70 FROM SR-1429 TO W OF BRIDGE #33, NC-12 FROM US-70 TO END (INCL FERRY RAMP), AND 1 SECTION OF SECONDARY ROAD.
S. T. WOOTEN CORPORATION ONSLOW GRADING & PAVING INC. BARNHILL CONTRACTING COMPANY

CHARLOTTE, NC JACKSONVILLE, NC ROCKY MOUNT, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 210000.00 10500.00 335000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 325 TON 67.33 21882.25 52.00 16900.00 50.00 16250.00
0003  1245000000-E SP SHOULDER RECONSTRUCTION 80.555 SMI 2135.83 172051.79 2600.00 209443.00 5200.00 418886.00
0004 1297000000-E 607 ?/Illélhxnx)sp PVMT ###x" DTH 3,545 SY 5.20 18434.00 2.25 7976.25 6.75 23928.75
0005 1330000000-E 607 INCIDENTAL MILLING 4680 SY 6.65 31122.00 5.00 23400.00 10.75 50310.00
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 108 TON 125.00 13500.00 117.50 12690.00 130.00 14040.00
0007 1498000000-E 610 ASP CONC INTR CRS 119.0B 296 TON 55.00 16280.00 90.00 26640.00 85.00 25160.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 59,260 TON 54.00 3200040.00 59.35 3517081.00 59.50 3525970.00
0009 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 100 TON 65.00 6500.00 108.00 10800.00 150.00 15000.00
0010 1575000000-E 620 ASP FOR PLANT MIX 3,581 TON 450.00 1611450.00 475.00 1700975.00 530.00 1897930.00
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 115 TON 159.26 18314.90 205.00 23575.00 250.00 28750.00
0012 2845000000-N 858 ADJMETER OR VALVE BOXES 3 EA 950.00 2850.00 375.00 1125.00 800.00 2400.00
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 4517 SF 5.85 26424.45 5.85 26424.45 5.85 26424.45
0014 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 12000.00 135500.00 225000.00
0015 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 250 7500.00 4.25 12750.00 2.50 7500.00
0016 6071010000-E SP WATTLE 520 LF 8.50 4420.00 20.00 10400.00 8.50 4420.00
0017 6071020000-E SP  POLYACRYLAMIDE (PAM) 210 LB 8.00 1680.00 5.00 1050.00 8.00 1680.00
0018 6084000000-E 1660 SEEDING AND MULCHING 20.17 ACR 2500.00 50425.00 2195.00 44273.15 2450.00 49416.50
0019 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 1000.00 8000.00 250.00 2000.00 1000.00 8000.00

CONTRACT TOTAL TOTAL 5432874.39 TOTAL 5793502.85 TOTAL 6676065.70

ROADWAY ITEMS SUB-TOTAL 5432874.39 SUB-TOTAL 5793502.85 SUB-TOTAL 6676065.70



JUN 24, 2015 02:53 PM CARTERET

TIP NO 2CR.10161.14, 2CR.10161.15, 2CR.20161.12 2:00 PM 2/ 2 001
MAY 19 2015 C203693
FED AID NO STATE FUNDED 40.325 MI

RESURFACING AND SHOULDER RECONSTRUCTION.
US-70 FROM SR-1429 TO W OF BRIDGE #33, NC-12 FROM US-70 TO END (INCL FERRY RAMP), AND 1 SECTION OF SECONDARY ROAD.

CONTI ENTERPRISES, INC

EDISON, NJ
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 425000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 325 TON 110.00 35750.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 80.555 SMI 8000.00 644440.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 3,545 SY 18.00 63810.00
(1-3/4")
0005 1330000000-E 607 INCIDENTAL MILLING 4,680 SY 10.00 46800.00
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 108 TON 72.50 7830.00
0007 1498000000-E 610 ASP CONC INTR CRS 119.0B 296 TON 72.50 21460.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 59,260 TON 72.50 4296350.00
0009 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 100 TON 72.50 7250.00
0010 1575000000-E 620 ASP FOR PLANT MIX 3,581 TON 545.00 1951645.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 115 TON 120.00 13800.00
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 3 EA 1500.00 4500.00
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 4,517 SF 20.00 90340.00
0014 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 1277814.00
0015 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 2.50 7500.00
0016 6071010000-E SP WATTLE 520 LF 10.00 5200.00
0017 6071020000-E SP POLYACRYLAMIDE (PAM) 210 LB 25.00 5250.00
0018 6084000000-E 1660 SEEDING AND MULCHING 20.17 ACR 2200.00 44374.00
0019 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 525.00 4200.00
CONTRACT TOTAL TOTAL 8953313.00
ROADWAY ITEMS SUB-TOTAL 8953313.00
BIDDERS IN ORDER CONTRACT TOTAL
S. T. WOOTEN CORPORATION 1 5432874.39
ONSLOW GRADING & PAVING INC. 2 5793502.85
BARNHILL CONTRACTING COMPANY 3 6676065.70
CONTI ENTERPRISES, INC 4 8953313.00



JUN 24, 2015 02:53 PM

TIP NO U-3609A

FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

WAYNE
39026.3.FR1

2:00 PM 1/ 10 002
MAY 19 2015 C203683
1.081 MI

FSC Il LLC DBA FRED SMITH

LANIER CONSTRUCTION CO., INC.

RALPH HODGE CONST CO

COMPANY
RALEIGH, NC SNOW HILL, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 150000.00 148780.00 150000.00
0002 0043000000-N 226 GRADING Lump Sum 734000.00 275000.00 340000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 1500.00 1500.00 8000.00 8000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 35.00 7000.00 25.00 5000.00 18.00 3600.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 630 CY 7.00 4410.00 13.00 8190.00 12.00 7560.00
0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,350 SY 2.30 3105.00 2.00 2700.00 2.25 3037.50
0007 0199000000-E SP TEMPORARY SHORING 450 SF 65.00 29250.00 77.00 34650.00 100.00 45000.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 410 TON 28.00 11480.00 30.00 12300.00 22.00 9020.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 1,270 SY 2.00 2540.00 2.35 2984.50 1.65 2095.50
0010 0335200000-E 305 15" DRAINAGE PIPE 256 LF 30.00 7680.00 40.90 10470.40 35.00 8960.00
0011 0335300000-E 305 18" DRAINAGE PIPE 28 LF 40.00 1120.00 43.77 1225.56 40.00 1120.00
0012 0335500000-E 305 30" DRAINAGE PIPE 28 LF 65.00 1820.00 61.26 1715.28 52.00 1456.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 36 LF 35.00 1260.00 43.14 1553.04 50.00 1800.00
0014 0366000000-E 310 15"RCPIPE CULV Il 436 LF 33.00 14388.00 56.00 24416.00 32.00 13952.00
0015 0448000000-E 310 :I*Z)RCP CULV CLASS IV 248 LF 36.00 8928.00 46.45 11519.60 38.00 9424.00
0016 0448200000-E 310 15"RCP CULV CLASS IV 412 LF 37.00 15244.00 58.00 23896.00 30.00 12360.00
0017 0448300000-E 310 18"RCP CULV CLASS IV 812 LF 42.00 34104.00 68.00 55216.00 32.50 26390.00
0018 0448400000-E 310 24"RCP CULV CLASS IV 772 LF 58.00 44776.00 77.00 59444.00 42.50 32810.00
0019 0448500000-E 310 30" RCP CULV CLASS IV 752 LF 75.00 56400.00 89.00 66928.00 62.00 46624.00
0020 0995000000-E 340 PIPE REMOVAL 790 LF 8.00 6320.00 11.00 8690.00 8.50 6715.00
0021 1099500000-E 505 SHALLOW UNDERCUT 250 CY 25.00 6250.00 12.00 3000.00 15.00 3750.00
0022 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 450 TON 25.00 11250.00 31.00 13950.00 20.00 9000.00
0023 1121000000-E 520 AGGREGATE BASE COURSE 95 TON 45.00 4275.00 45.00 4275.00 34.00 3230.00
0024 1220000000-E 545 INCIDENTAL STONE BASE 270 TON 50.00 13500.00 45.00 12150.00 28.00 7560.00
0025 1275000000-E 600 PRIME COAT 188 GAL 5.00 940.00 17.50 3290.00 18.00 3384.00
0026 1297000000-E 607 z\:”f/-z{-‘\)sp PVMT *o DTH 26,000 SY 1.50 39000.00 2.64 68640.00 1.90 49400.00
0027 1297000000-E 607 z\gHEL ASP PVMT **¢=" DTH 100 sSY 45.00 4500.00 30.00 3000.00 50.00 5000.00
0028 1330000000-E 607 INCIDENTAL MILLING 100 sY 38.00 3800.00 27.00 2700.00 50.00 5000.00
0029 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,500 TON 48.00 120000.00 79.35 198375.00 69.00 172500.00
0030 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,950 TON 44.00 85800.00 79.35 154732.50 69.00 134550.00
0031 1519000000-E 610 ASP CONC SURF CRS $9.5B 4,300 TON 39.00 167700.00 69.00 296700.00 60.00 258000.00
0032 1575000000-E 620 ASP FOR PLANT MIX 465 TON 525.00 244125.00 575.00 267375.00 500.00 232500.00
0033 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 180 TON 170.00 30600.00 165.00 29700.00 125.00 22500.00
0034 2000000000-N 806 RIGHT OF WAY MARKERS 30 EA 125.00 3750.00 250.00 7500.00 200.00 6000.00
0035 2275000000-E SP FLOWABLE FILL 75 CY 230.00 17250.00 195.00 14625.00 90.00 6750.00
0036 2286000000-N 840 MASNRY DRAINAGE STRUCT 28 EA 1600.00 44800.00 1488.00 41664.00 1300.00 36400.00
0037 2308000000-E 840 MASNRY DRAINAGE STRUCT 41 LF 400.00 1640.00 200.00 820.00 200.00 820.00
0038 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 EA 525.00 2625.00 467.00 2335.00 490.00 2450.00



JUN 24, 2015 02:53 PM
U-3609A

TIP NO

FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

WAYNE
39026.3.FR1

2:00 PM 2/ 10 002
MAY 19 2015 C203683
1.081 MI

FSC Il LLC DBA FRED SMITH

LANIER CONSTRUCTION CO., INC.

RALPH HODGE CONST CO

COMPANY
RALEIGH, NC SNOW HILL, NC WILSON, NC
0039 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 3 EA 575.00 1725.00 570.00 1710.00 585.00 1755.00
0040 2374000000-N 840 (FSAME—GRT—HD 840.03 ** 16 EA 575.00 9200.00 600.00 9600.00 585.00 9360.00
0041 2374000000-N 840 (FGR)AME—GRT—HD 840.03 ** 3 EA 575.00 1725.00 600.00 1800.00 585.00 1755.00
0042 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 425.00 425.00 400.00 400.00 225.00 225.00
0043 2535000000-E 846 (;XX*l Z(E)ONCRETE CURB 120 LF 20.00 2400.00 25.00 3000.00 16.00 1920.00
0044 2549000000-E 846 2-6" CONC CURB & GUTTER 4,400 LF 13.50 59400.00 17.00 74800.00 20.00 88000.00
0045 2591000000-E 848 4" CONCRETE SIDEWALK 2,300 SY 24.00 55200.00 34.00 78200.00 36.00 82800.00
0046 2600000000-N SP RETROFIT EXT CURB RAMP 8 EA 400.00 3200.00 650.00 5200.00 990.00 7920.00
0047  2605000000-N 848 CONCRETE CURB RAMP 30 EA 1460.00 43800.00 950.00 28500.00 1500.00 45000.00
0048 2612000000-E 848 6" CONCRETE DRIVEWAY 380 SY 40.00 15200.00 55.23 20987.40 75.00 28500.00
0049  2830000000-N 858 ADJMANHOLES 10 EA 600.00 6000.00 300.00 3000.00 500.00 5000.00
0050 2845000000-N 858 ADJMETER OR VALVE BOXES 24 EA 450.00 10800.00 200.00 4800.00 400.00 9600.00
0051 3628000000-E 876 RIP RAP, CLASS | 110 TON 68.00 7480.00 58.00 6380.00 36.00 3960.00
0052 3649000000-E 876 RIP RAP, CLASS B 30 TON 100.00 3000.00 59.00 1770.00 36.00 1080.00
0053 3656000000-E 876 GEOTEXTILE FOR DRAINGE 340 SY 5.00 1700.00 2.75 935.00 2.70 918.00
0054 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 220 LF 5.00 1100.00 5.74 1262.80 5.00 1100.00
0055 4116100000-N 904 (SEI§3N ERECT, RELOC ** GRD MTD 17 EA 95.00 1615.00 109.25 1857.25 50.00 850.00
0056 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 1 EA 1.00 1.00 1.15 1.15 1.00 1.00
0057 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 14 EA 1.00 14.00 1.15 16.10 1.00 14.00
0058  4400000000-E 1110 WORK ZONE SIGNS (STAT) 340 SF 5.00 1700.00 5.27 1791.80 4.66 1584.40
0059  4405000000-E 1110 WORK ZONE SIGNS (PORT) 164 SF 20.00 3280.00 15.00 2460.00 30.00 4920.00
0060 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 3000.00 3000.00 6500.00 6500.00 3250.00 3250.00
0061 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 8250.00 8250.00 9500.00 9500.00 10000.00 10000.00
0062 4430000000-N 1130 DRUMS 280 EA 45.00 12600.00 56.00 15680.00 45.00 12600.00
0063  4435000000-N 1135 CONES 50 EA 15.00 750.00 26.00 1300.00 1.00 50.00
0064 4445000000-E 1145 BARRICADES (TYPE Ill) 8 LF 25.00 200.00 35.00 280.00 20.00 160.00
0065  4450000000-N 1150 FLAGGER 1,800 HR 21.00 37800.00 23.00 41400.00 25.00 45000.00
0066 4507000000-E 1170 WATER FILLED BARRIER 640 LF 40.00 25600.00 80.80 51712.00 53.00 33920.00
0067 4516000000-N 1180 SKINNY DRUM 50 EA 40.00 2000.00 35.00 1750.00 32.50 1625.00
0068  4650000000-N 1251 TEMP RAISED PVMT MRKS 95 EA 10.00 950.00 8.05 764.75 8.00 760.00
0069 4685000000-E 1205 THERMO PVT MKG LINES 4"90 630 LF 1.00 630.00 1.15 724.50 0.60 378.00
0070 4686000000-E 1205 THERMO PVT MKG LINES 4"120 12,510 LF 1.00 12510.00 0.75 9382.50 0.65 8131.50
0071 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 400 LF 3.00 1200.00 2.30 920.00 1.30 520.00
0072 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 470 LF 3.00 1410.00 2.88 1353.60 1.60 752.00
0073 4710000000-E 1205 24"WIDE THERMO 120 MILS 310 LF 12.00 3720.00 8.05 2495.50 10.00 3100.00
0074 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 19 EA 100.00 1900.00 115.00 2185.00 80.00 1520.00
0075 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 61 EA 100.00 6100.00 115.00 7015.00 140.00 8540.00
0076 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,500 LF 0.88 8360.00 0.40 3800.00 0.23 2185.00
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LANIER CONSTRUCTION CO., INC.

RALPH HODGE CONST CO

COMPANY
RALEIGH, NC SNOW HILL, NC WILSON, NC
0077 4820000000-E 1205 PAINT PVMT MARKINGS 8" 390 LF 2.00 780.00 2.30 897.00 0.50 195.00
0078 4835000000-E 1205 PAINT PVT MKG LINES 24" 46 LF 7.00 322.00 5.75 264.50 5.00 230.00
0079 4840000000-N 1205 PAINT PVT MKG CHARACTER 20 EA 50.00 1000.00 63.00 1260.00 40.00 800.00
0080 4845000000-N 1205 PAINT PVT MKG SYMBOL 17 EA 50.00 850.00 63.00 1071.00 60.00 1020.00
0081 4850000000-E 1205 LINE REMOVAL 4" WIDE 5570 LF 1.50 8355.00 1.00 5570.00 0.14 779.80
0082 4860000000-E 1205 LINE REMOVAL 8" WIDE 150 LF 2.00 300.00 2.00 300.00 0.50 75.00
0083 4900000000-N 1251 PERM RAISED PVYMT MARKERS 225 EA 10.00 2250.00 6.00 1350.00 8.00 1800.00
0084 5325600000-E 1510 6" WATER LINE 20 LF 125.00 2500.00 91.64 1832.80 105.00 2100.00
0085 5648000000-N 1515 RELOCATE WATER METER 3 EA 1850.00 5550.00 600.00 1800.00 565.00 1695.00
0086 5649000000-N 1515 RECONNECT WATER METER EA 1650.00 4950.00 500.00 1500.00 810.00 2430.00
0087 5653100000-E 1515 l(:eSI/EAI,_(): **' DCV BACKFLOW PREVNT A 1 EA 3000.00 3000.00 900.00 900.00 1500.00 1500.00
0088 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 5300.00 5300.00 4045.00 4045.00 2500.00 2500.00
0089 5691300000-E 1520 8" SANITARY GRAVITY SEWER 390 LF 70.00 27300.00 61.00 23790.00 60.00 23400.00
0090 5691400000-E 1520 10" SANITARY GRAVITY SEWER 1,732 LF 85.00 147220.00 79.12 137035.84 66.00 114312.00
0091 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 20 EA 1100.00 22000.00 1500.00 30000.00 4250.00 85000.00
0092 5775000000-E 1525 4' DIA UTILITY MANHOLE 8 EA 3000.00 24000.00 3500.00 28000.00 2500.00 20000.00
0093 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 21 LF 400.00 8400.00 350.00 7350.00 400.00 8400.00
0094 5801000000-E 1530 ABANDON 8" UTILITY PIPE 392 LF 10.00 3920.00 8.23 3226.16 5.50 2156.00
0095 5802000000-E 1530 ABANDON 10" UTILITY PIPE 1,732 LF 11.00 19052.00 9.45 16367.40 8.50 14722.00
0096 5828000000-N 1530 REMOVE UTILITY MANHOLE 8 EA 1200.00 9600.00 750.00 6000.00 850.00 6800.00
0097 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 2250.00 2250.00 1200.00 1200.00 1200.00 1200.00
ROTATE TOP FOR EXISTING MAN- HOLE
0098 5894000000-E SP  GENERIC UTILITY ITEM (CY) 250 CY 60.00 15000.00 61.33 15332.50 45.00 11250.00
SELECT MATERIAL CLASS VI, #57 STONE
0099 6000000000-E 1605 TEMPORARY SILT FENCE 8,610 LF 1.50 12915.00 2.75 23677.50 1.80 15498.00
0100 6006000000-E 1610 EROS CONTRL STONE CL A 60 TON 100.00 6000.00 56.00 3360.00 42.00 2520.00
0101 6009000000-E 1610 EROS CONTRL STONE CL B 210 TON 40.00 8400.00 55.00 11550.00 42.00 8820.00
0102 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 33.00 8415.00 42.00 10710.00 30.00 7650.00
0103 6015000000-E 1615 TEMPORARY MULCHING 7 ACR 250.00 1750.00 400.00 2800.00 550.00 3850.00
0104 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 3.00 750.00 4.00 1000.00 4.00 1000.00
0105 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 800.00 800.00 900.00 900.00 800.00 800.00
0106 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 20.00 4000.00 11.50 2300.00
0107 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00 2.00 600.00
0108 6030000000-E 1630 SILT EXCAVATION 780 CY 25.00 19500.00 15.00 11700.00 18.00 14040.00
0109 6036000000-E 1631 MATTING FOR EROS CONTROL 1,700 SY 2.50 4250.00 2.23 3791.00 3.00 5100.00
0110 6037000000-E SP  COIR FIBER MAT 30 SY 10.00 300.00 9.00 270.00 8.00 240.00
0111  6038000000-E SP PERM SOIL REINF MAT 1,000 SY 5.00 5000.00 4.00 4000.00 4.10 4100.00
0112  6042000000-E 1632 1/4" HARDWARE CLOTH 955 LF 3.00 2865.00 5.00 4775.00 3.00 2865.00
0113 6045000000-E SP ZI‘S.T)EMPORARY PIPE 35 LF 50.00 1750.00 77.82 2723.70 70.00 2450.00
0114 6045000000-E SP **" TEMPORARY PIPE 55 LF 50.00 2750.00 130.00 7150.00 60.00 3300.00

(30
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RALEIGH, NC SNOW HILL, NC WILSON, NC
0115 6045000000-E SP :;'BEMPORARY PIPE 175 LF 80.00 14000.00 200.00 35000.00 120.00 21000.00
0116 6070000000-N 1639 SPECIAL STILLING BASINS 1 EA 1350.00 1350.00 500.00 500.00 400.00 400.00
0117 6071030000-E 1640 COIR FIBER BAFFLE 400 LF 4.00 1600.00 6.00 2400.00 6.00 2400.00
0118 6071050000-E SP :;'I")SKIMMER 1 EA 1200.00 1200.00 5000.00 5000.00 1150.00 1150.00
0119 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 800.00 4000.00 2800.00 14000.00 1500.00 7500.00
0120 6087000000-E 1660 MOWING 5 ACR 30.00 150.00 150.00 750.00 110.00 550.00
0121 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 5.00 500.00 15.00 1500.00 8.50 850.00
0122  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 1700.00 425.00 775.00 193.75
0123  6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 5.00 750.00 2.50 375.00 5.50 825.00
0124 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 300.00 1200.00 700.00 2800.00 675.00 2700.00
0125 6111000000-E SP  IMPERVIOUS DIKE 25 LF 100.00 2500.00 150.00 3750.00 100.00 2500.00
0126 6114500000-N 1667 SPECIALIZED HAND MOWING 8 VIHR 50.00 400.00 86.25 690.00 40.00 320.00
0127 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 150.00 3750.00 250.00 6250.00 175.00 4375.00
0128 7060000000-E 1705 SIGNAL CABLE 2,230 LF 2.75 6132.50 3.00 6690.00 3.10 6913.00
0129 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 695.00 9035.00 805.00 10465.00 770.00 10010.00
0130 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 865.00 4325.00 1006.25 5031.25 1000.00 5000.00
0131 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1000.00 2000.00 1150.00 2300.00 1115.00 2230.00
0132 7264000000-E 1710 MESSENGER CABLE (3/8") 870 LF 2.75 2392.50 3.00 2610.00 3.10 2697.00
0133  7300000000-E 1715 leN;/)WED TRENCH (¥Htainir) 610 LF 6.25 3812.50 8.00 4880.00 7.00 4270.00
0134 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 400 LF 1.85 740.00 2.00 800.00 2.00 800.00
0135 7301000000-E 1715 I(:;.lRZE)CT DRILL (tssirss) 150 LF 17.00 2550.00 19.55 2932.50 20.00 3000.00
0136 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 185.00 1665.00 190.00 1710.00 205.00 1845.00
0137 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 1 EA 500.00 500.00 718.75 718.75 555.00 555.00
0138 7360000000-N 1720 WOOD POLE 2 EA 780.00 1560.00 920.00 1840.00 865.00 1730.00
0139 7372000000-N 1721 GUY ASSEMBLY 4 EA 250.00 1000.00 287.50 1150.00 280.00 1120.00
0140 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 360.00 1080.00 373.75 1121.25 400.00 1200.00
0141 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,130 LF 4.85 10330.50 5.58 11885.40 5.50 11715.00
0142 7456000000-E 1726 I(.]iAE)—IN CABLE (#wwx) 4120 LF 1.20 4944.00 1.44 5932.80 1.50 6180.00
0143 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 7600.00 30400.00 8500.00 34000.00 8425.00 33700.00
0144 7613000000-N SP SOILTEST 4 EA 800.00 3200.00 1200.00 4800.00 885.00 3540.00
0145 7614100000-E SP DRILLED PIER FOUND 28 CY 700.00 19600.00 782.00 21896.00 775.00 21700.00
0146 7636000000-N 1745 SIGN FOR SIGNALS EA 300.00 1500.00 320.00 1600.00 335.00 1675.00
0147 7684000000-N 1750 SIGNAL CABINET FOUNDATION EA 600.00 600.00 747.50 747.50 670.00 670.00
0148 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD EA 10900.00 21800.00 13000.00 26000.00 12500.00 25000.00
0149 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 14 EA 80.00 1120.00 143.75 2012.50 90.00 1260.00
0150 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 275.00 275.00 300.00 300.00 500.00 500.00
0151 8140000000-E 416 CHANNEL EXCAVATION 390 CY 25.00 9750.00 30.00 11700.00 35.00 13650.00
0158  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 25000.00 32000.00



JUN 24, 2015 02:53 PM
TIP NO U-3609A

FED AID NO STP-0013(33)

WAYNE
39026.3.FR1

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

2:00 PM

MAY 19 2015
1.081 MI

5/ 10 002

C203683

FSC Il LLC DBA FRED SMITH

LANIER CONSTRUCTION CO., INC.

RALPH HODGE CONST CO

COMPANY
RALEIGH, NC SNOW HILL, NC WILSON, NC
CULVERT ITEMS
0152  8063000000-N SP PCRCBC @ STA *rries Lump Sum 95000.00 90000.00 250000.00
(33+65.00 -L-)
0153  8126000000-N 414 CULV EXCAV @ *rewwwenes Lump Sum 35000.00 56000.00 150000.00
(33+65.00 -L-)
0154 8196000000-E 420 CLASS A CONCRETE (CULV) 36.4 CY 1000.00 36400.00 700.00 25480.00 1000.00 36400.00
0155 8245000000-E 425 REINF STEEL (CULVERT) 2,627 LB 2.00 5254.00 1.44 3782.88 150 3940.50
0156 8825000000-E SP  GENERIC CULVERT ITEM (CY) 300 CY 50.00 15000.00 58.10 17430.00 110.00 33000.00
SELECT MATERIAL CLASS VI - #57 STONE BACKFILL
0157 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 640 SY 2.25 1440.00 2.83 1811.20 5.00 3200.00
GEOTEXTILE FABRIC - TYPE 4
CONTRACT TOTAL TOTAL 3062750.00 TOTAL 3124410.66 TOTAL 3209233.95
ROADWAY ITEMS SUB-TOTAL 2874656.00  SUB-TOTAL 292990658  SUB-TOTAL 2732693.45
CULVERT ITEMS SUB-TOTAL 188094.00  SUB-TOTAL 19450408  SUB-TOTAL 476540.50



JUN 24, 2015 02:53 PM WAYNE

TIP NO U-3609A 39026.3.FR1 2:00 PM 6/ 10 002
MAY 19 2015 C203683
FED AID NO STP-0013(33) 1.081 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

BARNHILL CONTRACTING

COMPANY

ROCKY MOUNT, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026

0027

0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0043000000-N
0050000000-E
0057000000-E
0134000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335500000-E
0343000000-E
0366000000-E
0448000000-E

0448200000-E
0448300000-E
0448400000-E
0448500000-E
0995000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1297000000-E

1297000000-E

1330000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2275000000-E
2286000000-N
2308000000-E
2364000000-N

800
226
226
226
240
270
SP

300
300
305
305
305
310
310
310

310
310
310
310
340
505
505
520
545
600
607

607

607
610
610
610
620
654
806
SP

840
840
840

ROADWAY ITEMS

MOBILIZATION
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

30" DRAINAGE PIPE

15" SIDE DRAIN PIPE

15" RC PIPE CULV Il

*+#" RCP CULV CLASS IV

(127

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

30" RCP CULV CLASS IV

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

MILL ASP PVMT *** DTH
(@-1/2")

MILL ASP PVMT *** DTH

3"

I(N():IDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD

Lump Sum

Lump Sum
1 ACR 100.00
200 CY 14.75
630 CY 25.00
1,350 SY 2.25
450 SF 65.00
410 TON 39.00
1,270 SY 2.25
256 LF 31.00
28 LF 46.00
28 LF 83.00
36 LF 23.50
436 LF 28.00
248 LF 29.00
412 LF 29.00
812 LF 32.00
772 LF 42.00
752 LF 60.00
790 LF 10.00
250 CY 13.00
450 TON 29.00
95 TON 50.00
270 TON 36.50
188 GAL 15.00
26,000 SY 5.51
100 SY 17.61
100 SY 25.00
2,500 TON 67.50
1,950 TON 71.50
4,300 TON 65.50
465 TON 525.00
180 TON 125.00
30 EA 125.00
75 CY 200.00
28 EA 1375.00
41 LF 250.00
5 EA 575.00

168415.00
723405.00
100.00
2950.00
15750.00
3037.50
29250.00
15990.00
2857.50
7936.00
1288.00
2324.00
846.00
12208.00
7192.00

11948.00
25984.00
32424.00
45120.00
7900.00
3250.00
13050.00
4750.00
9855.00
2820.00
143260.00

1761.00

2500.00
168750.00
139425.00
281650.00
244125.00
22500.00
3750.00
15000.00
38500.00
1025.00

2875.00

2000.00
51.00
15.40

3.25
100.00
30.00
4.00
35.00
40.00
70.00
35.00
38.00
39.00

36.00
38.00
42.00
70.00
10.00
12.90
33.85
48.90
46.70
15.00

2.45

33.00

29.00
67.50
71.50
65.50
525.00
200.00
125.00
185.00
1040.18
195.00
549.01

177900.00
801975.00
2000.00
10200.00
9702.00
4387.50
45000.00
12300.00
5080.00
8960.00
1120.00
1960.00
1260.00
16568.00
9672.00

14832.00
30856.00
32424.00
52640.00
7900.00
3225.00
15232.50
4645.50
12609.00
2820.00
63700.00

3300.00

2900.00
168750.00
139425.00
281650.00
244125.00
36000.00
3750.00
13875.00
29125.04
799.50

2745.05



JUN 24, 2015 02:53 PM WAYNE

TIP NO U-3609A 39026.3.FR1 2:00 PM 7/ 10 002
MAY 19 2015 C203683
FED AID NO STP-0013(33) 1.081 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

DANE CONSTRUCTION, INC. BARNHILL CONTRACTING

COMPANY

MOORESVILLE, NC ROCKY MOUNT, NC

0039 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 3 EA 575.00 1725.00 593.50 1780.50
0040 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 16 EA 575.00 9200.00 616.38 9862.08
0041 2374000000-N 840 I(:GR)AME-GRT-HD 840.03 ** 3 EA 575.00 1725.00 616.38 1849.14
0042 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 575.00 575.00 462.54 462.54
0043 2535000000-E 846 ’(*;'I"X;*IZ(E)ONCRETE CURB 120 LF 20.00 2400.00 15.31 1837.20
0044 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,400 LF 20.00 88000.00 15.71 69124.00
0045 2591000000-E 848 4" CONCRETE SIDEWALK 2,300 SY 35.00 80500.00 26.50 60950.00
0046 2600000000-N SP RETROFIT EXT CURB RAMP 8 EA 1087.13 8697.04 350.00 2800.00
0047 2605000000-N 848 CONCRETE CURB RAMP 30 EA 1312.13 39363.90 850.00 25500.00
0048 2612000000-E 848 6" CONCRETE DRIVEWAY 380 SY 12.50 4750.00 39.20 14896.00
0049 2830000000-N 858 ADJMANHOLES 10 EA 525.00 5250.00 560.00 5600.00
0050 2845000000-N 858 ADJMETER OR VALVE BOXES 24 EA 200.00 4800.00 330.00 7920.00
0051 3628000000-E 876 RIP RAP, CLASS | 110 TON 65.00 7150.00 90.00 9900.00
0052 3649000000-E 876 RIP RAP, CLASS B 30 TON 50.00 1500.00 88.00 2640.00
0053 3656000000-E 876 GEOTEXTILE FOR DRAINGE 340 SY 2.25 765.00 3.75 1275.00
0054 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 220 LF 5.00 1100.00 5.00 1100.00
0055 4116100000-N 904 (SE|§3N ERECT, RELOC ** GRD MTD 17 EA 50.00 850.00 50.00 850.00
0056 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 1 EA 1.00 1.00 1.00 1.00
0057 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 14 EA 1.00 14.00 1.00 14.00
0058 4400000000-E 1110 WORK ZONE SIGNS (STAT) 340 SF 4.66 1584.40 6.35 2159.00
0059 4405000000-E 1110 WORK ZONE SIGNS (PORT) 164 SF 7.25 1189.00 39.90 6543.60
0060 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 3650.00 3650.00 3000.00 3000.00
0061 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 6550.00 6550.00 10800.00 10800.00
0062 4430000000-N 1130 DRUMS 280 EA 38.00 10640.00 75.00 21000.00
0063 4435000000-N 1135 CONES 50 EA 15.00 750.00 31.15 1557.50
0064 4445000000-E 1145 BARRICADES (TYPE Ill) 8 LF 16.00 128.00 62.90 503.20
0065 4450000000-N 1150 FLAGGER 1,800 HR 15.00 27000.00 34.40 61920.00
0066 4507000000-E 1170 WATER FILLED BARRIER 640 LF 42.50 27200.00 42.50 27200.00
0067 4516000000-N 1180 SKINNY DRUM 50 EA 27.50 1375.00 49.20 2460.00
0068 4650000000-N 1251 TEMP RAISED PVMT MRKS 95 EA 15.00 1425.00 8.00 760.00
0069 4685000000-E 1205 THERMO PVT MKG LINES 4"90 630 LF 0.80 504.00 0.60 378.00
0070 4686000000-E 1205 THERMO PVT MKG LINES 4"120 12,510 LF 0.86 10758.60 0.65 8131.50
0071 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 400 LF 2.00 800.00 2.00 800.00
0072 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 470 LF 2.20 1034.00 2.50 1175.00
0073 4710000000-E 1205 24"WIDE THERMO 120 MILS 310 LF 8.25 2557.50 6.50 2015.00
0074 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 19 EA 140.00 2660.00 100.00 1900.00
0075 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 61 EA 145.00 8845.00 100.00 6100.00

0076 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,500 LF 0.35 3325.00 0.30 2850.00



JUN 24, 2015 02:53 PM WAYNE

TIP NO U-3609A 39026.3.FR1 2:00 PM 8/ 10 002
MAY 19 2015 C203683
FED AID NO STP-0013(33) 1.081 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

DANE CONSTRUCTION, INC. BARNHILL CONTRACTING
COMPANY
MOORESVILLE, NC ROCKY MOUNT, NC
0077 4820000000-E 1205 PAINT PVMT MARKINGS 8" 390 LF 0.80 312.00 1.00 390.00
0078 4835000000-E 1205 PAINT PVT MKG LINES 24" 46 LF 5.00 230.00 5.00 230.00
0079 4840000000-N 1205 PAINT PVT MKG CHARACTER 20 EA 95.00 1900.00 55.00 1100.00
0080 4845000000-N 1205 PAINT PVT MKG SYMBOL 17 EA 100.00 1700.00 55.00 935.00
0081 4850000000-E 1205 LINE REMOVAL 4" WIDE 5570 LF 1.00 5570.00 0.85 4734.50
0082 4860000000-E 1205 LINE REMOVAL 8" WIDE 150 LF 2.00 300.00 1.65 247.50
0083 4900000000-N 1251 PERM RAISED PVYMT MARKERS 225 EA 12.00 2700.00 5.25 1181.25
0084 5325600000-E 1510 6" WATER LINE 20 LF 125.00 2500.00 125.00 2500.00
0085 5648000000-N 1515 RELOCATE WATER METER 3 EA 1150.00 3450.00 835.00 2505.00
0086 5649000000-N 1515 RECONNECT WATER METER 3 EA 850.00 2550.00 1035.00 3105.00
0087 5653100000-E 1515 l(?SI/EAI,_(): **' DCV BACKFLOW PREVNT A 1 EA 2750.00 2750.00 1335.00 1335.00
0088 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 4500.00 4500.00 5550.00 5550.00
0089 5691300000-E 1520 8" SANITARY GRAVITY SEWER 390 LF 45.00 17550.00 90.00 35100.00
0090 5691400000-E 1520 10" SANITARY GRAVITY SEWER 1,732 LF 50.00 86600.00 95.00 164540.00
0091 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 20 EA 1750.00 35000.00 3050.00 61000.00
0092 5775000000-E 1525 4' DIA UTILITY MANHOLE 8 EA 1850.00 14800.00 2950.00 23600.00
0093 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 21 LF 185.00 3885.00 380.00 7980.00
0094 5801000000-E 1530 ABANDON 8" UTILITY PIPE 392 LF 8.00 3136.00 9.00 3528.00
0095 5802000000-E 1530 ABANDON 10" UTILITY PIPE 1,732 LF 12.00 20784.00 12.00 20784.00
0096 5828000000-N 1530 REMOVE UTILITY MANHOLE 8 EA 500.00 4000.00 810.00 6480.00
0097 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 1500.00 1500.00 1375.00 1375.00
ROTATE TOP FOR EXISTING MAN- HOLE
0098 5894000000-E SP  GENERIC UTILITY ITEM (CY) 250 CY 45.00 11250.00 30.00 7500.00
SELECT MATERIAL CLASS VI, #57 STONE
0099 6000000000-E 1605 TEMPORARY SILT FENCE 8,610 LF 1.50 12915.00 1.50 12915.00
0100 6006000000-E 1610 EROS CONTRL STONE CL A 60 TON 45.00 2700.00 63.15 3789.00
0101 6009000000-E 1610 EROS CONTRL STONE CL B 210 TON 45.00 9450.00 70.30 14763.00
0102 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 36.00 9180.00 49.90 12724.50
0103 6015000000-E 1615 TEMPORARY MULCHING 7 ACR 1700.00 11900.00 750.00 5250.00
0104 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 2.75 687.50 3.00 750.00
0105 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1900.00 1900.00 800.00 800.00
0106 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 26.00 5200.00
0107 6029000000-E SP SAFETY FENCE 300 LF 1.50 450.00 1.50 450.00
0108 6030000000-E 1630 SILT EXCAVATION 780 CY 15.00 11700.00 8.60 6708.00
0109 6036000000-E 1631 MATTING FOR EROS CONTROL 1,700 SY 2.00 3400.00 2.15 3655.00
0110 6037000000-E SP  COIR FIBER MAT 30 SY 14.73 441.90 12.00 360.00
0111  6038000000-E SP PERM SOIL REINF MAT 1,000 SY 9.35 9350.00 4.50 4500.00
0112  6042000000-E 1632 1/4" HARDWARE CLOTH 955 LF 6.00 5730.00 3.15 3008.25
0113 6045000000-E SP ’(*I';II')EMPORARY PIPE 35 LF 45.00 1575.00 41.40 1449.00
0114 6045000000-E SP **" TEMPORARY PIPE 55 LF 95.00 5225.00 77.60 4268.00

(30



JUN 24, 2015 02:53 PM WAYNE

TIP NO U-3609A 39026.3.FR1 2:00 PM 9/ 10 002
MAY 19 2015 C203683
FED AID NO STP-0013(33) 1.081 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

DANE CONSTRUCTION, INC. BARNHILL CONTRACTING

COMPANY

MOORESVILLE, NC ROCKY MOUNT, NC

0115 6045000000-E SP :;;:'I;EMPORARY PIPE 175 LF 145.00 25375.00 140.60 24605.00
0116 6070000000-N 1639 SPECIAL STILLING BASINS 1 EA 475.00 475.00 465.00 465.00
0117 6071030000-E 1640 COIR FIBER BAFFLE 400 LF 8.50 3400.00 3.10 1240.00
0118 6071050000-E SP :;'I")SKIMMER 1 EA 1275.00 1275.00 1800.00 1800.00
0119 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 3250.00 16250.00 1725.00 8625.00
0120 6087000000-E 1660 MOWING 5 ACR 150.00 750.00 85.00 425.00
0121 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 11.00 1100.00 12.00 1200.00
0122 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3000.00 750.00 800.00 200.00
0123 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.00 450.00 5.00 750.00
0124 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 1750.00 7000.00 800.00 3200.00
0125 6111000000-E SP  IMPERVIOUS DIKE 25 LF 35.00 875.00 325.00 8125.00
0126 6114500000-N 1667 SPECIALIZED HAND MOWING 8 VHR 35.00 280.00 60.00 480.00
0127 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 50.00 1250.00 400.00 10000.00
0128 7060000000-E 1705 SIGNAL CABLE 2,230 LF 2.00 4460.00 2.00 4460.00
0129 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 610.00 7930.00 610.00 7930.00
0130 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 703.00 3515.00 703.00 3515.00
0131 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 912.00 1824.00 912.00 1824.00
0132 7264000000-E 1710 MESSENGER CABLE (3/8") 870 LF 1.50 1305.00 1.40 1218.00
0133 7300000000-E 1715 leNZP:’)\VED TRENCH (ki) 610 LF 5.50 3355.00 5.50 3355.00
0134 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 400 LF 5.00 2000.00 5.20 2080.00
0135 7301000000-E 1715 Ia_lRZE)CT DRILL (¥*xisknn) 150 LF 16.00 2400.00 16.00 2400.00
0136 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 162.00 1458.00 162.00 1458.00
0137 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 1 EA 388.00 388.00 388.00 388.00
0138 7360000000-N 1720 WOOD POLE 2 EA 713.00 1426.00 713.00 1426.00
0139 7372000000-N 1721 GUY ASSEMBLY 4 EA 329.00 1316.00 329.00 1316.00
0140 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 342.00 1026.00 342.00 1026.00
0141 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,130 LF 4.50 9585.00 4.80 10224.00
0142 7456000000-E 1726 |(_IE4AS—|N CABLE(¥***xxi¥) 4,120 LF 1.30 5356.00 1.00 4120.00
0143 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 7930.00 31720.00 7574.00 30296.00
0144 7613000000-N SP SOILTEST 4 EA 1188.00 4752.00 1188.00 4752.00
0145 7614100000-E SP DRILLED PIER FOUND 28 CY 920.00 25760.00 910.00 25480.00
0146 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 210.00 1050.00 205.00 1025.00
0147 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1133.00 1133.00 837.00 837.00
0148 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 10790.00 21580.00 10790.00 21580.00
0149 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 14 EA 85.00 1190.00 85.00 1190.00
0150 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 278.00 278.00 278.00 278.00
0151 8140000000-E 416 CHANNEL EXCAVATION 390 CY 20.00 7800.00 24.00 9360.00

0158 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 30000.00



JUN 24, 2015 02:53 PM WAYNE

TIP NO U-3609A 39026.3.FR1 2:00PM 10/ 10 002
MAY 19 2015 C203683
FED AID NO STP-0013(33) 1.081 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

DANE CONSTRUCTION, INC. BARNHILL CONTRACTING
COMPANY
MOORESVILLE, NC ROCKY MOUNT, NC
CULVERT ITEMS
0152 8063000000-N SP  PCRCBC @ STA ik Lump Sum 175000.00 143000.00
(33+65.00 -L-)
0153 8126000000-N 414 CULV EXCAV @ *xkkikiox Lump Sum 15000.00 22000.00
(33+65.00 -L-)
0154 8196000000-E 420 CLASS A CONCRETE (CULV) 36.4 CY 900.00 32760.00 1215.00 44226.00
0155 8245000000-E 425 REINF STEEL (CULVERT) 2,627 LB 2.00 5254.00 1.00 2627.00
0156 8825000000-E SP  GENERIC CULVERT ITEM (CY) 300 CY 50.00 15000.00 68.80 20640.00
SELECT MATERIAL CLASS VI - #57 STONE BACKFILL
0157 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 640 SY 2.25 1440.00 4.70 3008.00
GEOTEXTILE FABRIC - TYPE 4
CONTRACT TOTAL TOTAL 3368374.84 TOTAL 3559471.35
ROADWAY ITEMS SUB-TOTAL 3123920.84 SUB-TOTAL 3323970.35
CULVERT ITEMS SUB-TOTAL 244454.00 SUB-TOTAL 235501.00
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 3062750.00
LANIER CONSTRUCTION CO., INC. 2 3124410.66
RALPH HODGE CONST CO 3 3209233.95
DANE CONSTRUCTION, INC. 4 3368374.84
BARNHILL CONTRACTING COMPANY 5 3559471.35



JUN 24, 2015 02:53 PM GRANVILLE

TIP NO 5CR.10391.16, 5CR.20391.16

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-96 FROM S OF BELTON CRK CHURCH TO FRANKLIN CO, US-158 FROM PERSON CO TO E OF SR-1150, & 5 SECT OF SECONDARY RDS.

2:00 PM 1/2 003
MAY 19 2015 C203692
35.363 MI

BARNHILL CONTRACTING

S. T.WOOTEN CORPORATION

CAROLINA SUNROCK LLC

COMPANY
ROCKY MOUNT, NC CHARLOTTE, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32141.00 175000.00 50847.31
0002 0106000000-E 230 BORROW EXCAVATION 5190 CY 20.00 103800.00 12.14 63006.60 23.43 121601.70
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,155 TON 45.00 51975.00 43.65 50415.75 44.69 51616.95
0004 1245000000-E SP SHOULDER RECONSTRUCTION 57.19 SMI 2760.00 157844.40 1512.34 86490.72 1932.50 110519.68
0005 1297000000-E 607 glLﬁz{‘\)SP PVMT ****+ DTH 73,356 SY 1.55 113701.80 1.17 85826.52 1.03 75556.68
0006 1330000000-E 607 INCIDENTAL MILLING 4,365 SY 11.40 49761.00 419 18289.35 452 19729.80
0007 1519000000-E 610 ASP CONC SURF CRS S9.58 35,306 TON 33.00 1165098.00 38.00 1341628.00 26.80 946200.80
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 10,499 TON 32.00 335968.00 37.00 388463.00 24.98 262265.02
0009 1575000000-E 620 ASP FOR PLANT MIX 2,821 TON 465.15 1312188.15 425.00 1198925.00 631.59 1781715.39
0010 1704000000-E SP  PATCHING EXIST PAVEMENT 1,850 TON 117.00 216450.00 101.61 187978.50 97.90 181115.00
0011 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,969 SF 4.00 15876.00 4.90 19448.10 4.25 16868.25
0012 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 2210.00 7500.00 13122.71
0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 380,369 LF 0.39 148343.91 0.39 148343.91 0.39 148343.91
0014 4686000000-E 1205 THERMO PVT MKG LINES 4120 331,015 LF 0.59 195298.85 0.59 195298.85 0.59 195298.85
0015 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 1,184 LF 2.00 2368.00 2.00 2368.00 2.00 2368.00
0016 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 6.00 600.00 6.00 600.00 6.00 600.00
0017 4710000000-E 1205 24"WIDE THERMO 120 MILS 640 LF 10.00 6400.00 10.00 6400.00 10.00 6400.00
0018 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 32 EA 50.00 1600.00 50.00 1600.00 50.00 1600.00
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 103 EA 85.00 8755.00 85.00 8755.00 85.00 8755.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 122,862 LF 0.09 11057.58 0.09 11057.58 0.09 11057.58
0021 4835000000-E 1205 PAINT PVT MKG LINES 24" 100 LF 3.00 300.00 3.00 300.00 3.00 300.00
0022  4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 25.00 300.00 25.00 300.00 25.00 300.00
0023  4905000000-N 1253 SNOWPLB PVMT MRKER 1,450 EA 25.00 36250.00 25.00 36250.00 25.00 36250.00
0024 6000000000-E 1605 TEMPORARY SILT FENCE 2,250 LF 2.15 4837.50 1.75 3937.50 3.00 6750.00
0025 6071010000-E SP  WATTLE 900 LF 7.50 6750.00 5.00 4500.00 8.06 7254.00
0026 6084000000-E 1660 SEEDING AND MULCHING 16.32 ACR 1800.00 29376.00 2200.00 35904.00 2200.00 35904.00
CONTRACT TOTAL TOTAL 4009250.19 TOTAL 4078586.38 TOTAL 4092340.63
ROADWAY ITEMS SUB-TOTAL 4009250.19 SUB-TOTAL 4078586.38 SUB-TOTAL 4092340.63



JUN 24, 2015 02:53 PM GRANVILLE

TIP NO 5CR.10391.16, 5CR.20391.16 200PM 2/ 2 003
MAY 19 2015 C203692
FED AID NO STATE FUNDED 35.363 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-96 FROM S OF BELTON CRK CHURCH TO FRANKLIN CO, US-158 FROM PERSON CO TO E OF SR-1150, & 5 SECT OF SECONDARY RDS.

FSC Il LLC DBA FRED SMITH

THE LANE CONSTRUCTION CORP

COMPANY
RALEIGH, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00 100000.00
0002 0106000000-E 230 BORROW EXCAVATION 5190 CY 10.00 51900.00 25.00 129750.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,155 TON 46.75 53996.25 50.00 57750.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 57.19 SMI 1600.00 91504.00 2500.00 142975.00
0005 1297000000-E 607 glLﬁz{‘\)SP PVMT ****+ DTH 73,356 SY 0.95 69688.20 1.30 95362.80
0006 1330000000-E 607 INCIDENTAL MILLING 4,365 SY 3.50 15277.50 455 19860.75
0007 1519000000-E 610 ASP CONC SURF CRS S9.58 35,306 TON 30.00 1059180.00 35.00 1235710.00
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 10,499 TON 30.00 314970.00 30.00 314970.00
0009 1575000000-E 620 ASP FOR PLANT MIX 2,821 TON 520.00 1466920.00 580.00 1636180.00
0010 1704000000-E SP  PATCHING EXIST PAVEMENT 1,850 TON 100.00 185000.00 91.50 169275.00
0011 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,969 SF 4.90 19448.10 4.90 19448.10
0012 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 157000.00 128000.00
0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 380,369 LF 0.39 148343.91 0.40 152147.60
0014 4686000000-E 1205 THERMO PVT MKG LINES 4120 331,015 LF 0.59 195298.85 0.60 198609.00
0015 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 1,184 LF 2.00 2368.00 2.00 2368.00
0016 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 6.00 600.00 6.00 600.00
0017 4710000000-E 1205 24"WIDE THERMO 120 MILS 640 LF 10.00 6400.00 10.00 6400.00
0018 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 32 EA 50.00 1600.00 50.00 1600.00
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 103 EA 85.00 8755.00 85.00 8755.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 122,862 LF 0.09 11057.58 0.10 12286.20
0021 4835000000-E 1205 PAINT PVT MKG LINES 24" 100 LF 3.00 300.00 3.00 300.00
0022  4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 25.00 300.00 25.00 300.00
0023  4905000000-N 1253 SNOWPLB PVMT MRKER 1,450 EA 20.15 29217.50 25.00 36250.00
0024 6000000000-E 1605 TEMPORARY SILT FENCE 2,250 LF 3.00 6750.00 2.50 5625.00
0025 6071010000-E SP  WATTLE 900 LF 7.00 6300.00 7.00 6300.00
0026 6084000000-E 1660 SEEDING AND MULCHING 16.32 ACR 2200.00 35904.00 2200.00 35904.00
CONTRACT TOTAL TOTAL 4138078.89 TOTAL 4516726.45
ROADWAY ITEMS SUB-TOTAL 4138078.89 SUB-TOTAL 4516726.45
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 4009250.19
S. T. WOOTEN CORPORATION 2 4078586.38
CAROLINA SUNROCK LLC 3 4092340.63
FSC Il LLC DBA FRED SMITH COMPANY 4 4138078.89
THE LANE CONSTRUCTION CORP 5 4516726.45



JUN 24, 2015 02:53 PM
W-5206AG

TIP NO

FED AID NO HSIP-0421(79)

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.

CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

HARNETT
45336.3.FR33

2:00 PM 1/8 004
MAY 19 2015 C203647
0.491 MI

BRANCH HIGHWAYS, INC.

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

COMPANY
ROANOKE, VA MOORESVILLE, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 130000.00 149360.00 150000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 30000.00 15550.00 12500.00
0003 0022000000-E 225 UNCLASSIFIED EXCAVATION 8,300 CY 8.47 70301.00 14.00 116200.00 10.00 83000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5900.00 5900.00 100.00 100.00 1.00 1.00
0005 0063000000-N SP  GRADING Lump Sum 80440.00 120000.00 492000.00
0006 0192000000-N 260 PROOF ROLLING 10 HR 150.00 1500.00 200.00 2000.00 100.00 1000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,352 SY 1.10 3687.20 2.25 7542.00 2.00 6704.00
0008 0199000000-E SP TEMPORARY SHORING 2,750 SF 46.00 126500.00 72.00 198000.00 40.00 110000.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 250 TON 22.00 5500.00 35.00 8750.00 30.00 7500.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 780 SY 1.40 1092.00 2.25 1755.00 2.00 1560.00
0011 0366000000-E 310 15"RCPIPE CULV I 1372 LF 34.00 46648.00 27.00 37044.00 27.00 37044.00
0012 0448200000-E 310 15"RCP CULV CLASS IV 116 LF 46.00 5336.00 31.00 3596.00 32.00 3712.00
0013 0973100000-E 330 :ISWIE)DSS(-)I—IS PIPE GRAD B IN SOIL 624 LF 258.00 160992.00 255.00 159120.00 500.00 312000.00
0014 0973300000-E 330 :ISWIE)DSS(-)I—IS PIPE GRAD B NOT IN SOIL 208 LF 100.00 20800.00 795.00 165360.00 1.00 208.00
0015 0995000000-E 340 PIPE REMOVAL 652 LF 12.00 7824.00 12.00 7824.00 9.00 5868.00
0016 1308000000-E 607 z\glL_ll:g ?S].I/DZI:I)ALT PVMT #kkx _ okekoxck 2,290 SY 5.66 12961.40 5.49 12572.10 4.00 9160.00
0017 1330000000-E 607 INCIDENTAL MILLING 710 SY 13.31 9450.10 11.65 8271.50 9.00 6390.00
0018 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,040 TON 30.00 31200.00 30.00 31200.00 46.00 47840.00
0019 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,030 TON 30.50 31415.00 30.50 31415.00 46.00 47380.00
0020 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,150 TON 36.80 79120.00 36.80 79120.00 43.00 92450.00
0021 1575000000-E 620 ASP FOR PLANT MIX 225 TON 550.00 123750.00 550.00 123750.00 500.00 112500.00
0022 1880000000-E SP  GENERIC PAVING ITEM (TON) 50 TON 37.19 1859.50 53.04 2652.00 35.00 1750.00
SELECT MATERIAL, CLASS IV
0023 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 100.00 400.00 350.00 1400.00 250.00 1000.00
0024 2190000000-N 828 TEMP STL PLT COVER FOR MDS 12 EA 633.19 7598.28 2250.00 27000.00 800.00 9600.00
0025 2264000000-E 840 PIPE PLUGS 0.09 CY 4168.78 375.19 4500.00 405.00 4000.00 360.00
0026 2275000000-E SP FLOWABLE FILL 2 CY 251.80 503.60 250.00 500.00 500.00 1000.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 20 EA 925.00 18500.00 1325.00 26500.00 1750.00 35000.00
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT 32 LF 200.00 6400.00 200.00 6400.00 300.00 9600.00
0029 2364000000-N 840 FRAME W/2GRTS 840.16 STD 9 EA 250.00 2250.00 575.00 5175.00 800.00 7200.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 495.00 990.00 575.00 1150.00 800.00 1600.00
0031 2374000000-N 840 FSAME-GRT-HD 840.03 ** 4 EA 525.00 2100.00 575.00 2300.00 800.00 3200.00
0032 2374000000-N 840 |(:F|§AME-GRT-HD 840.03 ** 1 EA 525.00 525.00 575.00 575.00 800.00 800.00
0033 2374000000-N 840 |(:GR)AME-GRT-HD 840.03 ** 2 EA 525.00 1050.00 575.00 1150.00 800.00 1600.00
0034 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 425.00 850.00 575.00 1150.00 600.00 1200.00
0035 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,800 LF 16.00 28800.00 16.00 28800.00 13.00 23400.00
0036 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 840 SY 65.00 54600.00 65.00 54600.00 36.00 30240.00



JUN 24, 2015 02:53 PM
TIP NO W-5206AG

FED AID NO HSIP-0421(79)

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.

CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

HARNETT
45336.3.FR33

2:00 PM 2/ 8 004
MAY 19 2015 C203647
0.491 MI

BRANCH HIGHWAYS, INC.

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

COMPANY
ROANOKE, VA MOORESVILLE, NC RALEIGH, NC
0037 2738000000-E SP  GENERIC PAVING ITEM (SY) 750 SY 36.00 27000.00 36.00 27000.00 38.00 28500.00
4" CONCRETE SIDEWALK W/WELDED WIRE MESH
0038 2830000000-N 858 ADJMANHOLES 1 EA 500.00 500.00 500.00 500.00 1000.00 1000.00
0039 3030000000-E 862 STL BM GUARDRAIL 475 LF 15.00 7125.00 15.50 7362.50 15.50 7362.50
0040 3045000000-E 862 SBGR SHOP CURVED 75 LF 15.00 1125.00 16.75 1256.25 16.75 1256.25
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 4 EA 10.00 40.00 11.00 44.00 11.00 44.00
0042 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 500.00 500.00 575.00 575.00 575.00 575.00
0043 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 550.00 1100.00 525.00 1050.00 525.00 1050.00
0044 3270000000-N SP  GR ANCHOR TYPE 350 1 EA 1800.00 1800.00 2000.00 2000.00 2000.00 2000.00
0045 3533000000-E 866 g;l\)l LK FENCE **" FABRIC 457 LF 17.53 8011.21 15.25 6969.25 15.25 6969.25
0046 3539000000-E 866 ?/;ET) LINE PST *" CL FEN 40 EA 61.86 2474.40 58.50 2340.00 58.50 2340.00
0047 3545000000-E 866 ?/7"?) TERM PST **" CL FEN 6 EA 103.09 618.54 160.00 960.00 160.00 960.00
0048 3649000000-E 876 RIP RAP, CLASS B 3 TON 137.68 413.04 50.00 150.00 200.00 600.00
0049 3656000000-E 876 GEOTEXTILE FOR DRAINGE 127 SY 3.21 407.67 2.25 285.75 10.00 1270.00
0050 4400000000-E 1110 WORK ZONE SIGNS (STAT) 721 SF 4.35 3136.35 4.45 3208.45 7.00 5047.00
0051 4405000000-E 1110 WORK ZONE SIGNS (PORT) 32 SF 5.80 185.60 10.00 320.00 40.00 1280.00
0052 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 4.80 547.20 5.00 570.00 5.00 570.00
0053  4415000000-N 1115 FLASHING ARROW BOARD 2 EA 5445.88 10891.76 3650.00 7300.00 2000.00 4000.00
0054 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 84 DAY 32.00 2688.00 35.00 2940.00 75.00 6300.00
0055  4430000000-N 1130 DRUMS 308 EA 95.36 29370.88 37.50 11550.00 40.00 12320.00
0056 4445000000-E 1145 BARRICADES (TYPE Ill) 240 LF 16.50 3960.00 16.50 3960.00 16.50 3960.00
0057 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 4000.00 16000.00 3950.00 15800.00 3950.00 15800.00
0058  4485000000-E 1170 PORT CONC BARRIER 1,205 LF 18.00 21690.00 18.00 21690.00 18.00 21690.00
0059 4507000000-E 1170 WATER FILLED BARRIER 120 LF 65.00 7800.00 47.00 5640.00 45.00 5400.00
0060 4650000000-N 1251 TEMP RAISED PVMT MRKS 257 EA 7.50 1927.50 6.00 1542.00 6.00 1542.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,281 LF 0.75 3210.75 0.60 2568.60 0.75 3210.75
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 5691 LF 0.80 4552.80 0.65 3699.15 0.85 4837.35
0063 4710000000-E 1205 24"WIDE THERMO 120 MILS 96 LF 27.00 2592.00 8.00 768.00 10.00 960.00
0064 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 14 EA 165.00 2310.00 125.00 1750.00 75.00 1050.00
0065 4810000000-E 1205 PAINT PVMT MARKINGS 4" 43,600 LF 0.27 11772.00 0.25 10900.00 0.25 10900.00
0066 4820000000-E 1205 PAINT PVYMT MARKINGS 8" 200 LF 1.00 200.00 2.00 400.00 1.00 200.00
0067 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,296 LF 2.00 2592.00 1.00 1296.00 0.50 648.00
0068  4905000000-N 1253 SNOWPLB PVMT MRKER 265 EA 30.00 7950.00 28.00 7420.00 30.00 7950.00
0069 5326200000-E 1510 12" WATER LINE 98 LF 130.00 12740.00 205.00 20090.00 120.00 11760.00
0070 5326600000-E 1510 16" WATER LINE 400 LF 69.00 27600.00 135.00 54000.00 125.00 50000.00
0071 5327000000-E 1510 20" WATER LINE 309 LF 150.00 46350.00 345.00 106605.00 230.00 71070.00
0072 5558000000-E 1515 12" VALVE 1 EA 5500.00 5500.00 2955.00 2955.00 2500.00 2500.00
0073 5804000000-E 1530 ABANDON 12" UTILITY PIPE 98 LF 15.00 1470.00 31.00 3038.00 35.00 3430.00
0074 5812000000-E 1530 ABANDON 20" UTILITY PIPE 230 LF 5.00 1150.00 52.00 11960.00 37.00 8510.00



JUN 24, 2015 02:53 PM
W-5206AG

TIP NO

FED AID NO HSIP-0421(79)

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.

CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

HARNETT
45336.3.FR33

2:00 PM 3/8 004
MAY 19 2015 C203647
0.491 MI

BRANCH HIGHWAYS, INC.

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

COMPANY
ROANOKE, VA MOORESVILLE, NC RALEIGH, NC
0075 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 18000.00 48000.00 35000.00
20" LINE STOP WITH TEMPORARY BYPASS
0076 6000000000-E 1605 TEMPORARY SILT FENCE 2,300 LF 251 5773.00 2.50 5750.00 1.80 4140.00
0077 6006000000-E 1610 EROS CONTRL STONE CL A 40 TON 57.45 2298.00 45.00 1800.00 120.00 4800.00
0078 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 82.63 7436.70 45.00 4050.00 60.00 5400.00
0079 6012000000-E 1610 SEDIMENT CONTROL STONE 130 TON 55.54 7220.20 28.00 3640.00 37.00 4810.00
0080 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1200.00 2400.00 2000.00 4000.00 500.00 1000.00
0081 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.00 600.00 6.00 1200.00 4.00 800.00
0082 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 500.00 500.00 650.00 650.00 1400.00 1400.00
0083  6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 15.56 1556.00 12.00 1200.00 22.00 2200.00
0084 6029000000-E SP SAFETY FENCE 200 LF 6.13 1226.00 2.50 500.00 1.90 380.00
0085 6030000000-E 1630 SILT EXCAVATION 120 CY 25.00 3000.00 16.00 1920.00 8.00 960.00
0086 6036000000-E 1631 MATTING FOR EROS CONTROL 3,000 SY 1.88 5640.00 2.00 6000.00 1.50 4500.00
0087 6038000000-E SP PERM SOIL REINF MAT 495 SY 6.00 2970.00 5.30 2623.50 8.00 3960.00
0088 6071010000-E SP WATTLE 165 LF 6.00 990.00 9.00 1485.00 10.00 1650.00
0089 6071012000-E SP COIR FIBER WATTLE 285 LF 8.00 2280.00 10.00 2850.00 14.00 3990.00
0090 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1880.00 5640.00 3000.00 9000.00 1700.00 5100.00
0091 6087000000-E 1660 MOWING 1.5 ACR 50.00 75.00 75.00 112.50 30.00 45.00
0092 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 6.00 300.00 10.00 500.00
0093 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 500.00 125.00 1000.00 250.00 900.00 225.00
0094 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 5.00 375.00 6.00 450.00 5.00 375.00
0095 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 750.00 1500.00 1000.00 2000.00 900.00 1800.00
0096 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 45.00 450.00 75.00 750.00 50.00 500.00
0097 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 150.00 3750.00 50.00 1250.00 150.00 3750.00
0098 6890000000-E SP CONCRETE STEPS 30 CY 800.00 24000.00 800.00 24000.00 750.00 22500.00
0099 6895000000-E SP  HANDRAIL ON STEPS 230 LF 85.00 19550.00 85.00 19550.00 60.00 13800.00
0101 8126000000-N 414 éléL\gleéC/E\; @ xR Lump Sum 106500.00 75000.00 150000.00
+32.19 -L-
0102 8133000000-E 414 FND CONDIT MAT, BOX CULV 550 TON 25.00 13750.00 35.00 19250.00 30.00 16500.00
0103  8196000000-E 420 CLASS A CONCRETE (CULV) 543 CY 549.80 29854.14 450.00 24435.00 750.00 40725.00
0104 8801000000-E SP x)SE RETAIN WALL NO ** 1,545 SF 51.20 79104.00 53.00 81885.00 35.00 54075.00
0105 8801000000-E SP z\g)SE RETAIN WALL NO ** 2,010 SF 51.20 102912.00 53.00 106530.00 35.00 70350.00
0106 8801000000-E SP ?Z)SE RETAIN WALL NO ** 470 SF 51.20 24064.00 53.00 24910.00 35.00 16450.00
0107 8801000000-E SP z\g)SE RETAIN WALL NO ** 1,060 SF 51.20 54272.00 53.00 56180.00 35.00 37100.00
0108 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 595600.00 612930.00 500000.00
ALSP PIPE ARCH CULVERT
0109 8818000000-E SP  GENERIC CULVERT ITEM (TON) 2,000 TON 37.56 75120.00 26.00 52000.00 35.00 70000.00

#57 STONE



JUN 24, 2015 02:53 PM

HARNETT

TIP NO W-5206AG 45336.3.FR33 2:00 PM 4/ 8 004
MAY 19 2015 C203647
FED AID NO HSIP-0421(79) 0.491 MI
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.
CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.
CONTRACT TOTAL TOTAL 2589201.01 TOTAL 2987200.55 TOTAL 3054014.10
ROADWAY ITEMS SUB-TOTAL 2589201.01 SUB-TOTAL 2987200.55 SUB-TOTAL 3054014.10
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W-5206AG

TIP NO

FED AID NO HSIP-0421(79)

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.

CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

HARNETT
45336.3.FR33

2:00 PM

MAY 19 2015
0.491 MI

5/8

004

C203647

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO, NC

T. A. LOVING COMPANY

GOLDSBORO, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014

0015
0016

0017
0018
0019
0020
0021
0022

0023
0024
0025
0026
0027
0028
0029
0030
0031

0032

0033

0034
0035
0036

0000100000-N
0000400000-N
0022000000-E
0050000000-E
0063000000-N
0192000000-N
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0366000000-E
0448200000-E
0973100000-E

0973300000-E

0995000000-E
1308000000-E

1330000000-E
1491000000-E
1503000000-E
1523000000-E
1575000000-E
1880000000-E

2000000000-N
2190000000-N
2264000000-E
2275000000-E
2286000000-N
2308000000-E
2364000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2549000000-E
2655000000-E

800
801
225
226
SP

260
270
SP

300
300
310
310
330

330

340
607

607
610
610
610
620
SP

806
828
840
SP

840
840
840
840
840

840

840

840
846
852

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
UNCLASSIFIED EXCAVATION
SUPP CLEARING & GRUBBING
GRADING

PROOF ROLLING

GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" RC PIPE CULV IlI

15" RCP CULV CLASS IV

#"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

**"WLD STL PIPE GRAD B NOT IN SOIL

(15", 0.500")
PIPE REMOVAL

MILLN ASPHALT PVIMT ##xst  wikes
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX

GENERIC PAVING ITEM (TON)
SELECT MATERIAL, CLASS IV
RIGHT OF WAY MARKERS

TEMP STL PLT COVER FOR MDS
PIPE PLUGS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.29 STD

FRAME-GRT-HD 840.03 **
E)

FRAME-GRT-HD 840.03 **

F

FRAME-GRT-HD 840.03 **

©)

FRAME W/COVER STD 840.54
2'-6" CONC CURB & GUTTER

5" MONO CONC ISLDS (KEY IN)

Lump Sum 150000.00
Lump Sum 40000.00
8,300 CY 8.50 70550.00
1 ACR 1.00 1.00
Lump Sum 305000.00
10 HR 350.00 3500.00
3,352 SY 3.00 10056.00
2,750 SF 45.00 123750.00
250 TON 35.00 8750.00
780 SY 4.00 3120.00
1,372 LF 45.00 61740.00
116 LF 50.00 5800.00
624 LF 375.00 234000.00
208 LF 375.00 78000.00
652 LF 18.00 11736.00
2,290 SY 4.50 10305.00
710 SY 14.00 9940.00
1,040 TON 35.00 36400.00
1,030 TON 35.00 36050.00
2,150 TON 42.00 90300.00
225 TON 650.00 146250.00
50 TON 40.00 2000.00

4 EA 350.00 1400.00

12 EA 1500.00 18000.00
0.09 CY 5000.00 450.00
2 CY 400.00 800.00

20 EA 2500.00 50000.00
32 LF 225.00 7200.00

9 EA 625.00 5625.00

2 EA 600.00 1200.00

4 EA 700.00 2800.00

1 EA 700.00 700.00

2 EA 700.00 1400.00

2 EA 550.00 1100.00
1,800 LF 18.00 32400.00
840 SY 70.00 58800.00

183000.00

25000.00

18.80 156040.00
1.12 1.12
83900.00

840.00 8400.00
2.25 7542.00
59.50 163625.00
39.25 9812.50
2.25 1755.00
95.00 130340.00
101.00 11716.00
365.00 227760.00
900.00 187200.00
45.00 29340.00
4.50 10305.00
13.00 9230.00
34.00 35360.00
34.25 35277.50
41.50 89225.00
617.00 138825.00
56.00 2800.00
175.00 700.00
840.00 10080.00
1000.00 90.00
350.00 700.00
915.00 18300.00
160.00 5120.00
559.35 5034.15
558.14 1116.28
593.50 2374.00
616.38 616.38
616.38 1232.76
462.54 925.08
16.00 28800.00
65.00 54600.00
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GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.
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C203647

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO, NC

T. A. LOVING COMPANY

GOLDSBORO, NC

0037

0038
0039
0040
0041
0042
0043
0044
0045

0046

0047

0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074

2738000000-E

2830000000-N
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3210000000-N
3270000000-N
3533000000-E

3539000000-E

3545000000-E

3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4422000000-N
4430000000-N
4445000000-E
4465000000-N
4485000000-E
4507000000-E
4650000000-N
4685000000-E
4686000000-E
4710000000-E
4725000000-E
4810000000-E
4820000000-E
4850000000-E
4905000000-N
5326200000-E
5326600000-E
5327000000-E
5558000000-E
5804000000-E
5812000000-E

SP

858
862
862
862
862
862
SP

866

866

866

876

876

1110
1110
1110
1115
1120
1130
1145
1160
1170
1170
1251
1205
1205
1205
1205
1205
1205
1205
1253
1510
1510
1510
1515
1530
1530

GENERIC PAVING ITEM (SY)

4" CONCRETE SIDEWALK W/WELDED WIRE MESH

ADJ MANHOLES

STL BM GUARDRAIL
SBGR SHOP CURVED
ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1
GR ANCHOR TYPE CAT-1
GR ANCHOR TYPE 350
CHN LK FENCE **" FABRIC

(72")

MET LINE PST *** CL FEN
(72")

MET TERM PST ** CL FEN
(72")

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

BARRICADES (TYPE IlI)
TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

WATER FILLED BARRIER
TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
LINE REMOVAL 4" WIDE
SNOWPLB PVMT MRKER

12" WATER LINE

16" WATER LINE

20" WATER LINE

12" VALVE

ABANDON 12" UTILITY PIPE
ABANDON 20" UTILITY PIPE

750 SY 40.00 30000.00

1 EA 1300.00 1300.00

475 LF 18.00 8550.00
75 LF 19.50 1462.50

4 EA 13.00 52.00

1 EA 675.00 675.00

2 EA 600.00 1200.00

1 EA 2300.00 2300.00

457 LF 18.00 8226.00
40 EA 70.00 2800.00

6 EA 185.00 1110.00

3 TON 70.00 210.00
127 Sy 5.00 635.00
721 SF 5.50 3965.50
32 SF 18.00 576.00
114 SF 7.00 798.00

2 EA 2150.00 4300.00

84 DAY 38.00 3192.00
308 EA 35.00 10780.00
240 LF 15.00 3600.00

4 EA 6000.00 24000.00
1,205 LF 20.00 24100.00
120 LF 46.00 5520.00
257 EA 6.50 1670.50
4,281 LF 0.80 3424.80
5,691 LF 1.00 5691.00
96 LF 11.00 1056.00

14 EA 80.00 1120.00
43,600 LF 0.30 13080.00
200 LF 1.25 250.00
1,296 LF 0.50 648.00
265 EA 34.00 9010.00
98 LF 165.00 16170.00
400 LF 170.00 68000.00
309 LF 250.00 77250.00

1 EA 2500.00 2500.00

98 LF 10.00 980.00
230 LF 10.00 2300.00

36.00

1700.00
15.50
16.75
11.00

575.00
525.00

2000.00

15.25

58.50

160.00

56.00
2.75
4.45

10.00
5.00

1000.00

35.00

37.50

16.50

3950.00

18.00

47.00
7.00
0.60
0.65

10.00

140.00
0.22
0.50
0.15

45.00

315.00

101.00

415.00

2800.00
56.00
79.00

27000.00

1700.00
7362.50
1256.25
44.00
575.00
1050.00
2000.00
6969.25

2340.00

960.00

168.00
349.25
3208.45
320.00
570.00
2000.00
2940.00
11550.00
3960.00
15800.00
21690.00
5640.00
1799.00
2568.60
3699.15
960.00
1960.00
9592.00
100.00
194.40
11925.00
30870.00
40400.00
128235.00
2800.00
5488.00
18170.00
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0075

0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0101

0102
0103
0104

0105

0106

0107

0108

0109

5912000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6038000000-E
6071010000-E
6071012000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6890000000-E
6895000000-E
8126000000-N

8133000000-E
8196000000-E
8801000000-E

8801000000-E

8801000000-E

8801000000-E

8804000000-N

8818000000-E

SP

1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631
SP
SP
SP
1660
1660
1661
1661
1662
1665
1667
SP
SP
SP
414

414
420
spP

SP

SP

SP

SP

SP

GENERIC UTILITY ITEM (LS)

20" LINE STOP WITH TEMPORARY BYPASS

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT
WATTLE

COIR FIBER WATTLE
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONCRETE STEPS
HANDRAIL ON STEPS

CULV EXCAV @ *hkkkkkkkkkk
(28+32.19 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)
MSE RETAIN WALL NO **

1)

MSE RETAIN WALL NO **

(3)

MSE RETAIN WALL NO **

4

MSE RETAIN WALL NO **

(5)

GENERIC CULVERT ITEM (LS)
ALSP PIPE ARCH CULVERT
GENERIC CULVERT ITEM (TON)
#57 STONE

Lump Sum 60000.00
2,300 LF 3.50 8050.00
40 TON 65.00 2600.00
90 TON 70.00 6300.00
130 TON 40.00 5200.00
2 ACR 1500.00 3000.00
200 LB 9.00 1800.00
1 TON 2000.00 2000.00
100 LF 20.00 2000.00
200 LF 3.50 700.00
120 CY 10.00 1200.00
3,000 SY 2.25 6750.00
495 SY 9.00 4455.00
165 LF 12.00 1980.00
285 LF 16.00 4560.00
3 ACR 3500.00 10500.00

1.5 ACR 200.00 300.00
50 LB 24.00 1200.00
0.25 TON 2000.00 500.00
75 LB 26.00 1950.00

2 TON 2000.00 4000.00

10 MHR 40.00 400.00
25 EA 400.00 10000.00
30 CY 850.00 25500.00
230 LF 65.00 14950.00
Lump Sum 60000.00
550 TON 35.00 19250.00
543 CY 400.00 21720.00
1,545 SF 60.00 92700.00
2,010 SF 60.00 120600.00
470 SF 60.00 28200.00
1,060 SF 60.00 63600.00
Lump Sum 500000.00
2,000 TON 35.00 70000.00

3.00
45.00
45.00
39.25

800.00
3.00
800.00
10.00

2.00
10.00

2.15

6.25

6.00

8.00

1800.00
125.00
12.00
800.00
8.00
600.00
65.00
500.00
800.00
85.00

36.00
775.00
100.00

100.00

115.00

105.00

30.00

120000.00

6900.00
1800.00
4050.00
5102.50
1600.00
600.00
800.00
1000.00
400.00
1200.00
6450.00
3093.75
990.00
2280.00
5400.00
187.50
600.00
200.00
600.00
1200.00
650.00
12500.00
24000.00
19550.00
300000.00

19800.00
42082.50
154500.00

201000.00

54050.00

111300.00

550000.00

60000.00



JUN 24, 2015 02:53 PM HARNETT

TIP NO W-5206AG 45336.3.FR33 2:00 PM 8/ 8 004
MAY 19 2015 C203647
FED AID NO HSIP-0421(79) 0.491 MI

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.
CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

CONTRACT TOTAL TOTAL 3117590.30 TOTAL 3768242.87
ROADWAY ITEMS SUB-TOTAL 3117590.30 SUB-TOTAL 3768242.87
BIDDERS IN ORDER CONTRACT TOTAL
BRANCH HIGHWAYS, INC. 1 2589201.01
DANE CONSTRUCTION, INC. 2 2987200.55
FSC Il LLC DBA FRED SMITH COMPANY 3 3054014.10
D.H. GRIFFIN INFRASTRUCTURE, LLC 4 3117590.30
T. A. LOVING COMPANY 5 3768242.87



JUN 24, 2015 02:53 PM ROBESON

TIP NO 1-5308 47031.3.FS1 2:00 PM 1/ 3 005
MAY 19 2015 C203694
FED AID NO NHPP-095-1(93)16 6.120 MI

MILLING, RESURFACING & BRIDGE REHABILITATION.
1-95 FROM MM-16 TO MM-22.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 340432.00
0002 0106000000-E 230 BORROW EXCAVATION 310 CY 67.00 20770.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 14 sSmi 3100.00 43400.00
0004 1297000000-E 607 Zl_lllél;)ASP PVMT ****+" DTH 18,930 SY 3.70 70041.00
0005 1297000000-E 607 2\31-||].|/_2€35P PVMT ****+" DTH 4,770 SY 6.00 28620.00
0006 1297000000-E 607 z\ﬂllsL ASP PVYMT ****x" DTH 5,810 SY 5.45 31664.50
0007 1308000000-E 607 ?glL'Il:g ?%PHALT PVMT ik _ sokokonk 1,250 SY 22.75 28437.50
0008  1308000000-E 607 MILLN ASPHALT PVMT *#kk _ wwwex 112,100 SY 2.10 235410.00
(0" TO 1-1/2")
0009  1308000000-E 607 MILLN ASPHALT PVMT *#bk _ ks 1,300 SY 20.15 26195.00
(0" TO 1-1/8")
0010 1330000000-E 607 INCIDENTAL MILLING 1,300 SY 11.30 14690.00
0011 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,330 TON 45.85 60980.50
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 15,620 TON 47.30 738826.00
0013 1524200000-E 610 ASP CONC SURF CRS S9.5D 18,450 TON 56.75 1047037.50
0014 1527000000-E SP ASP CONC SURF CRS SA-1 480 TON 215.00 103200.00
0015 1575000000-E 620 ASP FOR PLANT MIX 1,019 TON 518.00 527842.00
0016 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 1,052 TON 710.00 746920.00
0017 1840000000-E 665 MILLED RUMBLE STRIPS 127,000 LF 0.13 16510.00
0018 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 69,700 LF 2.55 177735.00
0019 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 4,470 EA 15.00 67050.00
0020 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 940 EA 30.00 28200.00
0021 3536000000-E 866 CHN LK FENCE 48" FABRIC 1,800 LF 5.00 9000.00
0022 3542000000-E 866 MET LINE PST 48" CL FEN 150 EA 34.00 5100.00
0023 3548000000-E 866 MET TERM PST 48" CL FEN 10 EA 95.00 950.00
0024 3557000000-E 866 ADDITIONAL BARBED WIRE 250 LF 1.00 250.00
0025 4400000000-E 1110 WORK ZONE SIGNS (STAT) 360 SF 5.00 1800.00
0026 4405000000-E 1110 WORK ZONE SIGNS (PORT) 325 SF 24.00 7800.00
0027 4410000000-E 1110 WORK ZONE SIGNS (BARR) 122 SF 5.00 610.00
0028 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3000.00 6000.00
0029 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 15000.00 60000.00
0030 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 24 DAY 100.00 2400.00
0031 4430000000-N 1130 DRUMS 400 EA 30.00 12000.00
0032 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 20.00 2880.00
0033 4480000000-N 1165 TMA 2 EA 19500.00 39000.00
0034 4510000000-N SP LAW ENFORCEMENT 300 HR 45.00 13500.00
0035 4650000000-N 1251 TEMP RAISED PVMT MRKS 800 EA 2.00 1600.00
0036 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 120,146 LF 0.68 81699.28

0037 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 18,354 LF 0.85 15600.90



JUN 24, 2015 02:53 PM ROBESON

TIP NO 1-5308 47031.3.FS1 2:00 PM 2/ 3 005
MAY 19 2015 C203694
FED AID NO NHPP-095-1(93)16 6.120 MI

MILLING, RESURFACING & BRIDGE REHABILITATION.
1-95 FROM MM-16 TO MM-22.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0038 4700000000-E 1205 12"WIDE THERMO 90 MILS 5412 LF 1.25 6765.00
0039 4702000000-E 1205 12"WIDE THERMO 120 MILS 350 LF 1.25 437.50
0040 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 32 EA 300.00 9600.00
0041 4775000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 2,853 LF 2.30 6561.90
0042 4805000000-N 1205 gl)OLD APPL PLASTIC SYM TYPE ** 1 EA 250.00 250.00
0043 4815000000-E 1205 PAINT PVMT MARKINGS 6" 300,000 LF 0.20 60000.00
0044 4825000000-E 1205 PAINT PVMT MARKINGS 12" 15,000 LF 0.50 7500.00
0045 4900000000-N 1251 PERM RAISED PVMT MARKERS 67 EA 10.00 670.00
0046 4905000000-N 1253 SNOWPLB PVMT MRKER 1,431 EA 26.10 37349.10
0047 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 369000.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 2,000 LF 3.00 6000.00
0049 6009000000-E 1610 EROS CONTRL STONE CL B 350 TON 80.00 28000.00
0050 6012000000-E 1610 SEDIMENT CONTROL STONE 350 TON 70.00 24500.00
0051 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 1000.00 10000.00
0052 6042000000-E 1632 1/4" HARDWARE CLOTH 700 LF 5.00 3500.00
0053 6071010000-E SpP WATTLE 500 LF 5.00 2500.00
0054 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 2000.00 20000.00
0055 6090000000-E 1661 SEED FOR REPAIR SEEDING 700 LB 5.00 3500.00
0056 6093000000-E 1661 FERT FOR REPAIR SEEDING 3.5 TON 1100.00 3850.00

STRUCTURE ITEMS

0057 8161000000-E 420 GROOVING BRIDGE FLOORS 20,446 SF 1.50 30669.00

0058 8296000000-N 442 POLLUTION CONTROL Lump Sum 18000.00

0059 8559000000-E SP SURFACE PREP, CLASS I 25.8 SY 220.00 5676.00

0060 8692000000-N SP  FOAM JOINT SEALS Lump Sum 100000.00

0061 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 125000.00
CLEANING & REPAINTING OF BRIDGE #144

0062 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 125000.00
CLEANING & REPAINTING OF BRIDGE #145

0063 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 170000.00
CLEANING & REPAINTING OF BRIDGE #146

0064 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
PAINTING CONTAINMENT FOR BRIDGE #144

0065 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
PAINTING CONTAINMENT FOR BRIDGE #145

0066 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
PAINTING CONTAINMENT FOR BRIDGE #146

0067 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 160 CY 1300.00 208000.00
LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH

0068 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 398 SF 20.00 7960.00
BRIDGE JOINT DEMOLITION

0069 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 28,600 SF 5.40 154440.00

EPOXY OVERLAY SYSTEM



JUN 24, 2015 02:53 PM
TIP NO 1-5308

FED AID NO NHPP-095-1(93)16

MILLING, RESURFACING & BRIDGE REHABILITATION.
I-95 FROM MM-16 TO MM-22.

ROBESON

47031.3.FS1

2:00 PM

MAY 19 2015
6.120 MI

3/3

005

C203694

BARNHILL CONTRACTING

COMPANY

ROCKY MOUNT, NC

0070 8893000000-E

0071 8893000000-E

0072 8893000000-E

SP

SP

SP

GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK
GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING LATEX MOD- IFIED CONC
OVERLAY-VERY EARLY STRENGTH

GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER
BARNHILL CONTRACTING COMPANY

2,565 SY

2,565 SY

2,565 SY

105.00

88.00

55.00

TOTAL

SUB-TOTAL
SUB-TOTAL

269325.00

225720.00

141075.00

6819999.68

5214134.68
1605865.00

CONTRACT TOTAL
6819999.68



JUN 24, 2015 02:53 PM CUMBERLAND

TIP NO W-5512 50079.3.FD1 2:00 PM 1/ 3 006
MAY 19 2015 C203623
FED AID NO HSIP-2220(5) 4.431 Ml

GRADING, DRAINAGE, AND PAVING.

SR-2220 (TOM STARLING RD) FROM US-301 TO NC-87.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017

0018
0019
0020

0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
0335300000-E
0366000000-E
0372000000-E
0378000000-E
0390000000-E
0414000000-E
0448000000-E

0448300000-E
0594000000-E
0654000000-E

0654000000-E

0995000000-E
0996000000-N
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1489000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2220000000-E

800
801
226
226
240
265
270
300
300
305
305
310
310
310
310
310
310

310
310
310

310

340
350
505
505
545
607
610
610
620
654
806
815
815
815
815
815
838
838

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

36" RC PIPE CULV IlI

60" RC PIPE CULV Il

***" RCP CULV CLASS IV

(54")

18" RCP CULV CLASS IV

24" CS PIPE CULV 0.064"

wrrxers CSP ARCH CULY woer
(103" X 71", 0.0747")

wrr(ers CSP ARCH CULY woex
(95" X 67", 0.0747")

PIPE REMOVAL

PIPE CLEAN-OUT

SHALLOW UNDERCUT
CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

REINFORCED ENDWALLS

Lump Sum 195000.00
Lump Sum 76500.00
Lump Sum 800000.00
1 ACR 1.00 1.00

240 CY 7.00 1680.00
2,500 CY 14.00 35000.00
5,000 SY 2.00 10000.00
160 TON 33.00 5280.00
500 SY 3.30 1650.00
344 LF 40.00 13760.00
392 LF 43.00 16856.00

4 LF 65.00 260.00

83 LF 74.00 6512.00

8 LF 102.00 816.00

64 LF 120.00 7680.00

84 LF 220.00 18480.00
120 LF 188.00 22560.00
164 LF 91.00 14924.00
20 LF 100.00 2000.00

60 LF 485.00 29100.00

92 LF 434.00 39928.00
389 LF 25.00 9725.00

1 EA 2400.00 2400.00

500 CY 15.00 7500.00
1,000 TON 20.00 20000.00
35 TON 20.00 700.00
400 SY 16.00 6400.00
16,840 TON 49.00 825160.00
10,750 TON 42.00 451500.00
1,390 TON 490.00 681100.00
170 TON 190.00 32300.00
29 EA 200.00 5800.00
1904 CY 16.00 3046.40
1428 CY 30.00 4284.00
850 LF 12.00 10200.00

2 EA 350.00 700.00

12 LF 35.00 420.00

34 CY 1800.00 6120.00
53.2 CY 630.00 33516.00

217350.00

58880.00

820000.00

5000.00 5000.00
11.65 2796.00
11.00 27500.00
1.00 5000.00
37.50 6000.00
3.60 1800.00
24.25 8342.00
29.25 11466.00
24.25 97.00
29.25 2574.00
40.00 320.00
155.75 9968.00
311.00 26124.00
314.50 37740.00
60.25 9881.00
52.50 1050.00
449.75 26985.00
372.25 34247.00
27.25 10600.25
2100.00 2100.00
13.50 6750.00
20.00 20000.00
115.00 4025.00
20.65 8260.00
48.90 823476.00
49.40 531050.00
520.00 722800.00
375.00 63750.00
1.00 29.00
40.00 7616.00
60.00 8568.00
15.00 12750.00
350.00 700.00
35.00 420.00
885.00 3009.00
1270.00 67564.00



JUN 24, 2015 02:53 PM CUMBERLAND

TIP NO W-5512 50079.3.FD1 2:00 PM 2/ 3 006
MAY 19 2015 C203623
FED AID NO HSIP-2220(5) 4.431 Ml

GRADING, DRAINAGE, AND PAVING.
SR-2220 (TOM STARLING RD) FROM US-301 TO NC-87.

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING
COMPANY
FAYETTEVILLE, NC ROCKY MOUNT, NC
0040 2253000000-E 840 PIPE COLLARS 3.784 CY 1075.00 4067.80 561.00 2122.82
0041 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1600.00 1600.00 1850.00 1850.00
0042 2308000000-E 840 MASNRY DRAINAGE STRUCT 25 LF 255.00 637.50 499.00 1247.50
0043 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 900.00 900.00 591.50 591.50
0044 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 575.00 575.00 668.50 668.50
0045 2612000000-E 848 6" CONCRETE DRIVEWAY 670 SY 50.00 33500.00 53.25 35677.50
0046 2995000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 650.00 650.00 2142.00 2142.00

CONVERT EXISTING TRAFFIC ~ BEARING DI TO TRAFFIC

BEARING JB W/ MANHOLE

0047 3030000000-E 862 STL BM GUARDRAIL 2,2375 LF 14.90 33338.75 15.00 33562.50
0048 3045000000-E 862 SBGR SHOP CURVED 2375 LF 16.90 4013.75 16.50 3918.75
0049 3150000000-N 862 ADDIT GUARDRAIL POSTS 4 EA 25.00 100.00 11.00 44.00
0050 3195000000-N 862 GR ANCHOR TYPE AT-1 8 EA 375.00 3000.00 500.00 4000.00
0051 3270000000-N SP GR ANCHOR TYPE 350 12 EA 1825.00 21900.00 1850.00 22200.00
0052 3360000000-E 863 REMOVE EXISTING GUARDRAIL 279 LF 1.50 418.50 2.00 558.00
0053 3628000000-E 876 RIP RAP, CLASS | 80 TON 40.00 3200.00 74.80 5984.00
0054 3649000000-E 876 RIP RAP, CLASS B 15 TON 35.00 525.00 203.00 3045.00
0055 3656000000-E 876 GEOTEXTILE FOR DRAINGE 900 SY 2.50 2250.00 1.40 1260.00
0056 4025000000-E 901 EZE?NTR FURN, TYPE **SIGN 36 SF 12.50 450.00 12.50 450.00
0057 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 100 LF 3.60 360.00 3.60 360.00
0058 4102000000-N 904 SIGN ERECTION, TYPE E 6 EA 55.00 330.00 55.00 330.00
0059 4116100000-N 904 (SEI)GN ERECT, RELOC ** GRD MTD 5 EA 125.00 625.00 125.00 625.00
0060 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 20 EA 5.00 100.00 5.00 100.00
0061 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,575 SF 3.95 6221.25 3.95 6221.25
0062 4405000000-E 1110 WORK ZONE SIGNS (PORT) 116 SF 7.54 874.64 26.15 3033.40
0063 4410000000-E 1110 WORK ZONE SIGNS (BARR) 424 SF 4.60 1950.40 4.60 1950.40
0064 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 9000.00 18000.00 9765.00 19530.00
0065 4430000000-N 1130 DRUMS 425 EA 40.00 17000.00 27.00 11475.00
0066 4445000000-E 1145 BARRICADES (TYPE Ill) 256 LF 19.00 4864.00 19.00 4864.00
0067 4455000000-N 1150 FLAGGER 240 DAY 175.00 42000.00 285.00 68400.00
0068 4650000000-N 1251 TEMP RAISED PVMT MRKS 663 EA 7.50 4972.50 5.00 3315.00
0069 4685000000-E 1205 THERMO PVT MKG LINES 4"90 46,790 LF 0.60 28074.00 0.60 28074.00
0070 4686000000-E 1205 THERMO PVT MKG LINES 4"120 52,652 LF 0.70 36856.40 0.70 36856.40
0071 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 320 LF 3.50 1120.00 3.50 1120.00
0072 4710000000-E 1205 24"WIDE THERMO 120 MILS 160 LF 7.50 1200.00 7.50 1200.00
0073 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 400.00 800.00 400.00 800.00
0074 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 23 EA 125.00 2875.00 125.00 2875.00
0075 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,096 LF 3.75 4110.00 3.75 4110.00

(n
0076 4810000000-E 1205 PAINT PVMT MARKINGS 4" 378,984 LF 0.07 26528.88 0.07 26528.88



JUN 24, 2015 02:53 PM CUMBERLAND

TIP NO W-5512 50079.3.FD1 2:00 PM 3/ 3 006
MAY 19 2015 C203623
FED AID NO HSIP-2220(5) 4.431 Ml

GRADING, DRAINAGE, AND PAVING.
SR-2220 (TOM STARLING RD) FROM US-301 TO NC-87.

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING
COMPANY
FAYETTEVILLE, NC ROCKY MOUNT, NC
0077 4820000000-E 1205 PAINT PVMT MARKINGS 8" 800 LF 0.25 200.00 0.25 200.00
0078 4835000000-E 1205 PAINT PVT MKG LINES 24" 250 LF 3.00 750.00 3.00 750.00
0079 4845000000-N 1205 PAINT PVT MKG SYMBOL 52 EA 40.00 2080.00 40.00 2080.00
0080 4900000000-N 1251 PERM RAISED PVMT MARKERS 445 EA 7.50 3337.50 7.50 3337.50
0081 6000000000-E 1605 TEMPORARY SILT FENCE 16,500 LF 1.25 20625.00 1.25 20625.00
0082 6006000000-E 1610 EROS CONTRL STONE CL A 400 TON 40.00 16000.00 60.00 24000.00
0083 6009000000-E 1610 EROS CONTRL STONE CL B 1,005 TON 37.00 37185.00 60.00 60300.00
0084 6012000000-E 1610 SEDIMENT CONTROL STONE 825 TON 27.00 22275.00 49.60 40920.00
0085 6015000000-E 1615 TEMPORARY MULCHING 12 ACR 700.00 8400.00 700.00 8400.00
0086 6018000000-E 1620 SEED FOR TEMP SEEDING 900 LB 2.00 1800.00 2.00 1800.00
0087 6021000000-E 1620 FERT FOR TEMP SEEDING 4.5 TON 975.00 4387.50 975.00 4387.50
0088 6024000000-E 1622 TEMPORARY SLOPE DRAINS 350 LF 8.00 2800.00 29.00 10150.00
0089 6029000000-E SP  SAFETY FENCE 200 LF 0.75 150.00 0.75 150.00
0090 6030000000-E 1630 SILT EXCAVATION 1,260 CY 6.00 7560.00 6.90 8694.00
0091 6036000000-E 1631 MATTING FOR EROS CONTROL 44,800 SY 0.95 42560.00 0.95 42560.00
0092 6037000000-E SP COIR FIBER MAT 300 SY 3.00 900.00 3.00 900.00
0093 6042000000-E 1632 1/4" HARDWARE CLOTH 580 LF 3.50 2030.00 3.00 1740.00
0094 6070000000-N 1639 SPECIAL STILLING BASINS 15 EA 250.00 3750.00 1245.00 18675.00
0095 6071010000-E SP  WATTLE 2,000 LF 3.00 6000.00 2.50 5000.00
0096 6071012000-E SP COIR FIBER WATTLE 1,450 LF 6.00 8700.00 6.00 8700.00
0097 6071020000-E SP  POLYACRYLAMIDE (PAM) 875 LB 5.00 4375.00 6.00 5250.00
0098 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 7.00 1120.00 7.00 1120.00
0099 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1700.00 25500.00 1700.00 25500.00
0100 6087000000-E 1660 MOWING 7 ACR 100.00 700.00 100.00 700.00
0101 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 2.00 300.00 2.00 300.00
0102 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 975.00 487.50 975.00 487.50
0103 6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 2.00 700.00 2.00 700.00
0104 6108000000-E 1665 FERTILIZER TOPDRESSING 10 TON 975.00 9750.00 975.00 9750.00
0105 6111000000-E SP  IMPERVIOUS DIKE 310 LF 54.00 16740.00 164.50 50995.00
0106 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 75.00 1500.00 75.00 1500.00
0107 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 400.00 30000.00 400.00 30000.00
CONTRACT TOTAL TOTAL 3991509.27 TOTAL 4337349.15
ROADWAY ITEMS SUB-TOTAL 3991509.27 SUB-TOTAL 4337349.15

BIDDERS IN ORDER CONTRACT TOTAL

HIGHLAND PAVING CO., LLC 1 3991509.27

BARNHILL CONTRACTING COMPANY 2 4337349.15



JUN 24, 2015 02:53 PM RANDOLPH

TIP NO U-5305 47025.3.FS1

FED AID NO STPNHS-0049(30)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

2:00 PM 1/8 007
MAY 19 2015 C203460
0.260 MI

DANE CONSTRUCTION, INC.

BRANCH HIGHWAYS, INC.

BLYTHE CONSTRUCTION, INC.

MOORESVILLE, NC ROANOKE, VA CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 109805.00 120000.00 142000.00
0002 0043000000-N 226 GRADING Lump Sum 314775.00 324000.00 691000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 10000.00 10000.00 5000.00 5000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 10.00 7000.00 10.00 7000.00 25.00 17500.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1 Cy 35.00 385.00 35.00 385.00 175.00 1925.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 35.00 24500.00 35.00 24500.00 22.00 15400.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,250 SY 2.25 2812.50 2.00 2500.00 2.25 2812.50
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 314 TON 40.00 12560.00 30.00 9420.00 30.00 9420.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 992 SY 2.25 2232.00 2.00 1984.00 3.75 3720.00
0010 0335200000-E 305 15" DRAINAGE PIPE 1,176 LF 25.00 29400.00 64.00 75264.00 51.00 59976.00
0011 0335300000-E 305 18" DRAINAGE PIPE 172 LF 30.00 5160.00 80.00 13760.00 55.00 9460.00
0012 0335400000-E 305 24" DRAINAGE PIPE 72 LF 45.00 3240.00 85.00 6120.00 66.00 4752.00
0013 0335500000-E 305 30" DRAINAGE PIPE 40 LF 50.00 2000.00 90.00 3600.00 71.00 2840.00
0014 0335600000-E 305 36" DRAINAGE PIPE 32 LF 60.00 1920.00 135.00 4320.00 94.00 3008.00
0015 0448200000-E 310 15"RCP CULV CLASS IV 1,072 LF 25.00 26800.00 93.00 99696.00 53.00 56816.00
0016 0448300000-E 310 18"RCP CULV CLASS IV 336 LF 30.00 10080.00 75.00 25200.00 57.00 19152.00
0017 0448500000-E 310 30"RCP CULV CLASS IV 16 LF 65.00 1040.00 180.00 2880.00 130.00 2080.00
0018 0995000000-E 340 PIPE REMOVAL 1,121 LF 14.00 15694.00 15.00 16815.00 23.00 25783.00
0019 1099500000-E 505 SHALLOW UNDERCUT 150 CY 20.00 3000.00 10.00 1500.00 23.00 3450.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 300 TON 35.00 10500.00 30.00 9000.00 26.00 7800.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 26.50 13250.00 30.00 15000.00 30.00 15000.00
0022 1308000000-E 607 z\glL_ll:g ?S].I/)zl:l)ALT PVMT ik okekoxck 100 SY 12.00 1200.00 15.00 1500.00 35.00 3500.00
0023 1308000000-E 607 2\21)|L_||:g g\%PHALT PVMT e - oo 400 SY 5.50 2200.00 7.00 2800.00 15.00 6000.00
0024 1330000000-E 607 INCIDENTAL MILLING 100 SY 12.00 1200.00 20.00 2000.00 35.00 3500.00
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,220 TON 39.90 208278.00 40.00 208800.00 49.50 258390.00
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,490 TON 39.35 137331.50 40.00 139600.00 42.00 146580.00
0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,870 TON 39.00 189930.00 42.00 204540.00 40.00 194800.00
0028 1575000000-E 620 ASP FOR PLANT MIX 690 TON 550.00 379500.00 545.00 376050.00 550.00 379500.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 309 TON 100.00 30900.00 150.00 46350.00 200.00 61800.00
0030 2000000000-N 806 RIGHT OF WAY MARKERS 27 EA 150.00 4050.00 100.00 2700.00 200.00 5400.00
0031 2209000000-E 838 ENDWALLS 44 CY 800.00 3520.00 1000.00 4400.00 1100.00 4840.00
0032 2253000000-E 840 PIPE COLLARS 1.103 CY 750.00 827.25 1000.00 1103.00 1400.00 1544.20
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 40 EA 1275.00 51000.00 1000.00 40000.00 2000.00 80000.00
0034 2308000000-E 840 MASNRY DRAINAGE STRUCT 13.6 LF 250.00 3400.00 300.00 4080.00 275.00 3740.00
0035 2364000000-N 840 FRAME W/2GRTS 840.16 STD 9 EA 575.00 5175.00 300.00 2700.00 650.00 5850.00
0036 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 575.00 575.00 500.00 500.00 625.00 625.00
0037 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 575.00 1150.00 500.00 1000.00 725.00 1450.00
0038 2374000000-N 840 FRAME-GRT-HD 840.03 ** 9 EA 575.00 5175.00 550.00 4950.00 725.00 6525.00

E)



JUN 24, 2015 02:53 PM RANDOLPH

TIP NO U-5305 47025.3.FS1 2:00 PM 2/ 8 007
MAY 19 2015 C203460
FED AID NO STPNHS-0049(30) 0.260 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

DANE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.

MOORESVILLE, NC ROANOKE, VA CHARLOTTE, NC
0039 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 1 EA 575.00 6325.00 550.00 6050.00 725.00 7975.00
0040 2374000000-N 840 (FGR)AME—GRT—HD 840.03 ** 5 EA 575.00 2875.00 550.00 2750.00 725.00 3625.00
0041 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 575.00 1150.00 500.00 1000.00 550.00 1100.00
0042  2549000000-E 846 2-6" CONC CURB & GUTTER 4950 LF 17.00 84150.00 22.00 108900.00 19.50 96525.00
0043  2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 70 SY 60.00 4200.00 60.00 4200.00 65.00 4550.00
0044 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 780 SY 55.00 42900.00 60.00 46800.00 58.75 45825.00
0045  2830000000-N 858 ADJMANHOLES 8 EA 525.00 4200.00 1000.00 8000.00 699.00 5592.00
0046 2845000000-N 858 ADJMETER OR VALVE BOXES 12 EA 200.00 2400.00 600.00 7200.00 689.00 8268.00
0047 3030000000-E 862 STL BM GUARDRAIL 300 LF 16.50 4950.00 18.00 5400.00 16.50 4950.00
0048  3045000000-E 862 SBGR SHOP CURVED 50 LF 18.00 900.00 20.00 1000.00 18.00 900.00
0049 3105000000-N 862 SBGR TERM SECT 2 EA 150.00 300.00 150.00 300.00 150.00 300.00
0050 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 20.00 100.00 20.00 100.00
0051 3165000000-N SP gI;OAﬁtLZI;;DR TYPE *wssiornk 1 EA 1850.00 1850.00 1850.00 1850.00 1850.00 1850.00
0052 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 500.00 1000.00 550.00 1100.00 500.00 1000.00
0053 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 2100.00 6300.00 2100.00 6300.00 2100.00 6300.00
0054 3628000000-E 876 RIP RAP, CLASS | 2 TON 50.00 100.00 100.00 200.00 45.00 90.00
0055 3649000000-E 876 RIP RAP, CLASS B 18 TON 45.00 810.00 60.00 1080.00 45.00 810.00
0056 3656000000-E 876 GEOTEXTILE FOR DRAINGE 965 SY 2.25 2171.25 3.00 2895.00 2.25 2171.25
0057 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,181 LF 3.65 4310.65 4.00 4724.00 3.65 4310.65
0058 4096000000-N 904 SIGN ERECTION, TYPE D 6 EA 85.00 510.00 85.00 510.00 85.00 510.00
0059 4102000000-N 904 SIGN ERECTION, TYPE E 14 EA 53.00 742.00 55.00 770.00 53.00 742.00
0060 4108000000-N 904 SIGN ERECTION, TYPE F 14 EA 53.00 742.00 55.00 770.00 53.00 742.00
0061 4116100000-N 904 (STI$I|;IEE[F)<)ECT, RELOC ** GRD MTD 6 EA 125.00 750.00 125.00 750.00 125.00 750.00
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 29 EA 3.80 110.20 4.00 116.00 3.80 110.20
0063  4400000000-E 1110 WORK ZONE SIGNS (STAT) 296 SF 4.65 1376.40 5.00 1480.00 4.65 1376.40
0064 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 5.65 1265.60 8.00 1792.00 8.40 1881.60
0065 4410000000-E 1110 WORK ZONE SIGNS (BARR) 70 SF 4.80 336.00 6.00 420.00 6.05 423.50
0066 4430000000-N 1130 DRUMS 150 EA 37.15 5572.50 50.00 7500.00 55.00 8250.00
0067 4435000000-N 1135 CONES 50 EA 14.85 742.50 30.00 1500.00 16.00 800.00
0068  4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 16.80 1881.60 20.00 2240.00 20.00 2240.00
0069 4455000000-N 1150 FLAGGER 200 DAY 150.00 30000.00 35.00 7000.00 250.00 50000.00
0070 4510000000-N SP LAW ENFORCEMENT 40 HR 75.00 3000.00 40.00 1600.00 35.00 1400.00
0071 4516000000-N 1180 SKINNY DRUM 50 EA 23.95 1197.50 35.00 1750.00 30.00 1500.00
0072 4650000000-N 1251 TEMP RAISED PVMT MRKS 256 EA 6.00 1536.00 6.00 1536.00 6.00 1536.00
0073 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,500 LF 0.50 3750.00 0.50 3750.00 0.50 3750.00
0074 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,650 LF 0.56 4844.00 0.60 5190.00 0.56 4844.00
0075 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 800 LF 1.65 1320.00 1.65 1320.00 1.65 1320.00

0076 4710000000-E 1205 24"WIDE THERMO 120 MILS 350 LF 8.00 2800.00 8.00 2800.00 8.00 2800.00



JUN 24, 2015 02:53 PM RANDOLPH

TIP NO U-5305 47025.3.FS1 2:00 PM 3/ 8 007
MAY 19 2015 C203460
FED AID NO STPNHS-0049(30) 0.260 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

DANE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.
MOORESVILLE, NC ROANOKE, VA CHARLOTTE, NC
0077 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 46 EA 100.00 4600.00 100.00 4600.00 100.00 4600.00
0078 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,685 LF 0.25 8671.25 0.50 17342.50 0.25 8671.25
0079 4825000000-E 1205 PAINT PVMT MARKINGS 12" 250 LF 1.00 250.00 1.00 250.00 1.00 250.00
0080 4835000000-E 1205 PAINT PVT MKG LINES 24" 430 LF 3.00 1290.00 3.00 1290.00 3.00 1290.00
0081 4845000000-N 1205 PAINT PVT MKG SYMBOL 60 EA 55.00 3300.00 55.00 3300.00 55.00 3300.00
0082 4850000000-E 1205 LINE REMOVAL 4" WIDE 15,259 LF 0.80 12207.20 0.80 12207.20 0.80 12207.20
0083 4865000000-E 1205 LINE REMOVAL 12" WIDE 125 LF 1.25 156.25 1.25 156.25 1.25 156.25
0084 4870000000-E 1205 LINE REMOVAL 24" WIDE 45 LF 4.00 180.00 4.00 180.00 4.00 180.00
0085 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 55.00 550.00 55.00 550.00 55.00 550.00
0086 4900000000-N 1251 PERM RAISED PVMT MARKERS 200 EA 6.00 1200.00 6.00 1200.00 6.00 1200.00
0087 5326200000-E 1510 12" WATER LINE 35 LF 345.00 12075.00 300.00 10500.00 180.00 6300.00
0088 5648000000-N 1515 RELOCATE WATER METER 7 EA 1250.00 8750.00 500.00 3500.00 1100.00 7700.00
0089 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 1030.00 1030.00 4735.00 4735.00 3200.00 3200.00
0090 6000000000-E 1605 TEMPORARY SILT FENCE 1,850 LF 2.00 3700.00 2.00 3700.00 2.50 4625.00
0091 6006000000-E 1610 EROS CONTRL STONE CL A 600 TON 35.00 21000.00 45.00 27000.00 42.00 25200.00
0092 6009000000-E 1610 EROS CONTRL STONE CL B 550 TON 35.00 19250.00 35.00 19250.00 42.00 23100.00
0093 6012000000-E 1610 SEDIMENT CONTROL STONE 650 TON 25.00 16250.00 25.00 16250.00 34.00 22100.00
0094 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 600.00 3000.00 600.00 3000.00 600.00 3000.00
0095 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 3.00 1200.00 3.00 1200.00 3.00 1200.00
0096 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 1200.00 3600.00 1200.00 3600.00 1200.00 3600.00
0097 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 7.69 1538.00 15.00 3000.00
0098 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 2.00 200.00 2.25 225.00
0099 6030000000-E 1630 SILT EXCAVATION 1,300 CY 10.00 13000.00 1.00 1300.00 12.00 15600.00
0100 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.25 6250.00 1.25 6250.00 1.25 6250.00
0101 6037000000-E SP  COIR FIBER MAT 100 sSY 8.15 815.00 4.75 475.00 4.50 450.00
0102 6038000000-E SP PERM SOIL REINF MAT 300 SY 6.25 1875.00 5.50 1650.00 5.50 1650.00
0103 6042000000-E 1632 1/4" HARDWARE CLOTH 1,260 LF 3.50 4410.00 3.50 4410.00 4.10 5166.00
0104 6071010000-E SP  WATTLE 300 LF 6.50 1950.00 7.32 2196.00 8.00 2400.00
0105 6071020000-E SP  POLYACRYLAMIDE (PAM) 150 LB 8.50 1275.00 11.25 1687.50 11.25 1687.50
0106 6071030000-E 1640 COIR FIBER BAFFLE 300 LF 6.00 1800.00 3.15 945.00 8.50 2550.00
0107 6071050000-E SP :I]??)MMER 3 EA 1200.00 3600.00 2000.00 6000.00 828.46 2485.38
0108 6084000000-E 1660 SEEDING AND MULCHING 6 ACR 2550.00 15300.00 3000.00 18000.00 2550.00 15300.00
0109 6087000000-E 1660 MOWING 2.5 ACR 100.00 250.00 100.00 250.00 100.00 250.00
0110 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 10.00 500.00 10.00 500.00
0111  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00 1400.00 350.00 1400.00 350.00
0112 6096000000-E 1662 SEED FOR SUPP SEEDING 125 LB 5.35 668.75 5.35 668.75 5.35 668.75
0113 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 TON 800.00 2800.00 788.57 2760.00 800.00 2800.00
0114 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 55.00 550.00 55.00 550.00 55.00 550.00
0115 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 50.00 1250.00 100.00 2500.00 100.00 2500.00

0116 7060000000-E 1705 SIGNAL CABLE 4,150 LF 2.75 11412.50 3.00 12450.00 2.75 11412.50



JUN 24, 2015 02:53 PM

TIP NO

U-5305

FED AID NO STPNHS-0049(30)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

RANDOLPH
47025.3.FS1

2:00 PM 4/ 8 007
MAY 19 2015 C203460
0.260 MI

DANE CONSTRUCTION, INC.

BRANCH HIGHWAYS, INC.

BLYTHE CONSTRUCTION, INC.

MOORESVILLE, NC ROANOKE, VA CHARLOTTE, NC

0117 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 4 EA 600.00 2400.00 650.00 2600.00 600.00 2400.00
0118 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 30 EA 715.00 21450.00 750.00 22500.00 715.00 21450.00
0119 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 850.00 2550.00 1000.00 3000.00 850.00 2550.00
0120 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1125.00 1125.00 1500.00 1500.00 1125.00 1125.00
0121 7264000000-E 1710 MESSENGER CABLE (3/8") 1,560 LF 2.90 4524.00 2.90 4524.00 2.90 4524.00
0122 7300000000-E 1715 tJlNZPQVED TRENCH (*#xissein) 1,270 LF 5.50 6985.00 5.50 6985.00 5.50 6985.00
0123 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 280 LF 450 1260.00 450 1260.00 4.50 1260.00
0124 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 24 EA 175.00 4200.00 350.00 8400.00 175.00 4200.00
0125 7360000000-N 1720 WOOD POLE 14 EA 815.00 11410.00 1500.00 21000.00 815.00 11410.00
0126 7372000000-N 1721 GUY ASSEMBLY 26 EA 250.00 6500.00 300.00 7800.00 250.00 6500.00
0127 7408000000-E 1722 1" RISER WITH WEATHERHEAD 4 EA 650.00 2600.00 650.00 2600.00 650.00 2600.00
0128 7420000000-E 1722 2" RISER WITH WEATHERHEAD 17 EA 325.00 5525.00 350.00 5950.00 325.00 5525.00
0129 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,250 LF 4.90 15925.00 4.90 15925.00 4.90 15925.00
0130 7456000000-E 1726 (LEAS-IN CABLE (*H+irek) 7,950 LF 1.35 10732.50 1.35 10732.50 1.35 10732.50
0131 7575142000-N 1736 900MHZ RADIO 3 EA 3635.00 10905.00 3635.00 10905.00 3635.00 10905.00
0132 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 450.00 900.00 500.00 1000.00 450.00 900.00
0133  7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 750.00 2250.00 750.00 2250.00 750.00 2250.00
0134 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 10850.00 32550.00 11750.00 35250.00 10850.00 32550.00
0135 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 21 EA 105.00 2205.00 105.00 2205.00 105.00 2205.00
0136 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 275.00 825.00 300.00 900.00 275.00 825.00
0137 7912000000-N 1755 BEACON CNTRL ASSM & CBNT **x** 1 EA 1258.00 1258.00 1500.00 1500.00 1258.00 1258.00

(TYPE F1)

CONTRACT TOTAL TOTAL 2196128.90 TOTAL 2435937.70 TOTAL 2900460.63

ROADWAY ITEMS SUB-TOTAL 2196128.90 SUB-TOTAL 2435937.70 SUB-TOTAL 2900460.63



JUN 24, 2015 02:53 PM RANDOLPH

TIP NO U-5305 47025.3.FS1 2:00 PM 5/ 8 007
MAY 19 2015 C203460
FED AID NO STPNHS-0049(30) 0.260 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

COUNTRY BOY LANDSCAPING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

HARMONY, NC GREENSBORO, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 145000.00 150000.00
0002 0043000000-N 226 GRADING Lump Sum 839657.12 637000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 0.01 0.01 1000.00 1000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 18.00 12600.00 21.00 14700.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 11 CcY 10.00 110.00 60.00 660.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 41.35 28945.00 49.00 34300.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,250 SY 2.25 2812.50 5.00 6250.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 314 TON 30.25 9498.50 40.00 12560.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 992 SY 4.50 4464.00 5.00 4960.00
0010 0335200000-E 305 15" DRAINAGE PIPE 1,176 LF 42.00 49392.00 28.00 32928.00
0011 0335300000-E 305 18" DRAINAGE PIPE 172 LF 46.00 7912.00 30.00 5160.00
0012 0335400000-E 305 24" DRAINAGE PIPE 72 LF 65.00 4680.00 36.00 2592.00
0013 0335500000-E 305 30" DRAINAGE PIPE 40 LF 75.00 3000.00 60.00 2400.00
0014 0335600000-E 305 36" DRAINAGE PIPE 32 LF 110.00 3520.00 80.00 2560.00
0015 0448200000-E 310 15"RCP CULV CLASS IV 1,072 LF 45.00 48240.00 28.00 30016.00
0016 0448300000-E 310 18" RCP CULV CLASS IV 336 LF 48.00 16128.00 32.00 10752.00
0017 0448500000-E 310 30" RCP CULV CLASS IV 16 LF 80.00 1280.00 70.00 1120.00
0018 0995000000-E 340 PIPE REMOVAL 1,121 LF 10.00 11210.00 12.00 13452.00
0019 1099500000-E 505 SHALLOW UNDERCUT 150 CY 8.00 1200.00 30.00 4500.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 300 TON 28.00 8400.00 33.00 9900.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 29.00 14500.00 50.00 25000.00
0022 1308000000-E 607 z\glL_ll:g ?S].I/’zl:l)ALT PVMT *krk _ ok 100 SY 20.00 2000.00 27.00 2700.00
0023 1308000000-E 607 z\glL_ll:g gﬁPHALT PVMT #bex _ okekox 400 SY 20.00 8000.00 13.00 5200.00
0024 1330000000-E 607 INCIDENTAL MILLING 100 SY 20.00 2000.00 25.00 2500.00
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,220 TON 49.50 258390.00 59.00 307980.00
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,490 TON 42.00 146580.00 59.00 205910.00
0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,870 TON 40.00 194800.00 58.00 282460.00
0028 1575000000-E 620 ASP FOR PLANT MIX 690 TON 550.00 379500.00 645.00 445050.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 309 TON 90.00 27810.00 190.00 58710.00
0030 2000000000-N 806 RIGHT OF WAY MARKERS 27 EA 200.00 5400.00 150.00 4050.00
0031 2209000000-E 838 ENDWALLS 44 CY 1500.00 6600.00 800.00 3520.00
0032 2253000000-E 840 PIPE COLLARS 1.103 CY 1500.00 1654.50 700.00 772.10
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 40 EA 1250.00 50000.00 1800.00 72000.00
0034 2308000000-E 840 MASNRY DRAINAGE STRUCT 13.6 LF 225.00 3060.00 200.00 2720.00
0035 2364000000-N 840 FRAME W/2GRTS 840.16 STD 9 EA 800.00 7200.00 500.00 4500.00
0036 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 800.00 800.00 525.00 525.00
0037 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 1000.00 2000.00 600.00 1200.00
0038 2374000000-N 840 FRAME-GRT-HD 840.03 ** 9 EA 800.00 7200.00 525.00 4725.00

E)



JUN 24, 2015 02:53 PM RANDOLPH

TIP NO U-5305 47025.3.FS1 2:00 PM 6/ 8 007
MAY 19 2015 C203460
FED AID NO STPNHS-0049(30) 0.260 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

COUNTRY BOY LANDSCAPING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

HARMONY, NC GREENSBORO, NC
0039 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 11 EA 850.00 9350.00 525.00 5775.00
0040 2374000000-N 840 I(:GR)AME-GRT-HD 840.03 ** 5 EA 850.00 4250.00 525.00 2625.00
0041 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 750.00 1500.00 425.00 850.00
0042 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,950 LF 23.50 116325.00 16.35 80932.50
0043 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 70 SY 55.00 3850.00 63.00 4410.00
0044 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 780 SY 55.00 42900.00 52.00 40560.00
0045 2830000000-N 858 ADJMANHOLES 8 EA 1500.00 12000.00 601.00 4808.00
0046 2845000000-N 858 ADJ METER OR VALVE BOXES 12 EA 1000.00 12000.00 551.00 6612.00
0047 3030000000-E 862 STL BM GUARDRAIL 300 LF 15.00 4500.00 15.00 4500.00
0048 3045000000-E 862 SBGR SHOP CURVED 50 LF 15.00 750.00 15.00 750.00
0049 3105000000-N 862 SBGR TERM SECT 2 EA 1000.00 2000.00 1000.00 2000.00
0050 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00 10.00 50.00
0051 3165000000-N SP ?3 EOAﬁ(L?g;)R TYPE s 1 EA 1700.00 1700.00 1700.00 1700.00
0052 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 500.00 1000.00 500.00 1000.00
0053 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1800.00 5400.00 1800.00 5400.00
0054 3628000000-E 876 RIP RAP, CLASS | 2 TON 50.00 100.00 200.00 400.00
0055 3649000000-E 876 RIP RAP, CLASS B 18 TON 50.00 900.00 55.00 990.00
0056 3656000000-E 876 GEOTEXTILE FOR DRAINGE 965 SY 2.25 2171.25 5.00 4825.00
0057 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,181 LF 3.65 4310.65 3.65 4310.65
0058 4096000000-N 904 SIGN ERECTION, TYPE D 6 EA 85.00 510.00 85.00 510.00
0059 4102000000-N 904 SIGN ERECTION, TYPE E 14 EA 53.00 742.00 53.00 742.00
0060 4108000000-N 904 SIGN ERECTION, TYPE F 14 EA 53.00 742.00 53.00 742.00
0061 4116100000-N 904 (S_Il$l';lEEDR)ECT, RELOC ** GRD MTD 6 EA 125.00 750.00 125.00 750.00
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 29 EA 3.80 110.20 3.80 110.20
0063 4400000000-E 1110 WORK ZONE SIGNS (STAT) 296 SF 4.95 1465.20 4.65 1376.40
0064 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 8.00 1792.00 7.85 1758.40
0065 4410000000-E 1110 WORK ZONE SIGNS (BARR) 70 SF 5.00 350.00 4.80 336.00
0066 4430000000-N 1130 DRUMS 150 EA 50.00 7500.00 80.00 12000.00
0067 4435000000-N 1135 CONES 50 EA 25.00 1250.00 60.00 3000.00
0068 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 17.00 1904.00 16.80 1881.60
0069 4455000000-N 1150 FLAGGER 200 DAY 275.00 55000.00 225.00 45000.00
0070 4510000000-N SP LAW ENFORCEMENT 40 HR 50.00 2000.00 35.00 1400.00
0071 4516000000-N 1180 SKINNY DRUM 50 EA 40.00 2000.00 80.00 4000.00
0072 4650000000-N 1251 TEMP RAISED PVMT MRKS 256 EA 6.00 1536.00 6.00 1536.00
0073 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,500 LF 0.50 3750.00 0.50 3750.00
0074 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,650 LF 0.56 4844.00 0.56 4844.00
0075 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 800 LF 1.65 1320.00 1.65 1320.00

0076 4710000000-E 1205 24"WIDE THERMO 120 MILS 350 LF 8.00 2800.00 8.00 2800.00



JUN 24, 2015 02:53 PM RANDOLPH

TIP NO U-5305 47025.3.FS1 2:00 PM 7/ 8 007
MAY 19 2015 C203460
FED AID NO STPNHS-0049(30) 0.260 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

COUNTRY BOY LANDSCAPING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

HARMONY, NC GREENSBORO, NC
0077 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 46 EA 100.00 4600.00 100.00 4600.00
0078 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,685 LF 0.25 8671.25 0.25 8671.25
0079 4825000000-E 1205 PAINT PVMT MARKINGS 12" 250 LF 1.00 250.00 1.00 250.00
0080 4835000000-E 1205 PAINT PVT MKG LINES 24" 430 LF 3.00 1290.00 3.00 1290.00
0081 4845000000-N 1205 PAINT PVT MKG SYMBOL 60 EA 55.00 3300.00 55.00 3300.00
0082 4850000000-E 1205 LINE REMOVAL 4" WIDE 15,259 LF 0.80 12207.20 0.80 12207.20
0083 4865000000-E 1205 LINE REMOVAL 12" WIDE 125 LF 1.25 156.25 1.25 156.25
0084 4870000000-E 1205 LINE REMOVAL 24" WIDE 45 LF 4.00 180.00 4.00 180.00
0085 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 55.00 550.00 55.00 550.00
0086 4900000000-N 1251 PERM RAISED PVMT MARKERS 200 EA 6.00 1200.00 6.00 1200.00
0087 5326200000-E 1510 12" WATER LINE 35 LF 300.00 10500.00 150.00 5250.00
0088 5648000000-N 1515 RELOCATE WATER METER 7 EA 770.00 5390.00 800.00 5600.00
0089 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 3540.00 3540.00 3500.00 3500.00
0090 6000000000-E 1605 TEMPORARY SILT FENCE 1,850 LF 2.25 4162.50 2.00 3700.00
0091 6006000000-E 1610 EROS CONTRL STONE CL A 600 TON 41.50 24900.00 60.00 36000.00
0092 6009000000-E 1610 EROS CONTRL STONE CL B 550 TON 41.50 22825.00 60.00 33000.00
0093 6012000000-E 1610 SEDIMENT CONTROL STONE 650 TON 31.00 20150.00 55.00 35750.00
0094 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 500.00 2500.00 600.00 3000.00
0095 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 2.00 800.00 3.00 1200.00
0096 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 400.00 1200.00 1200.00 3600.00
0097 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 0.01 2.00 35.00 7000.00
0098 6029000000-E SP SAFETY FENCE 100 LF 3.00 300.00 2.00 200.00
0099 6030000000-E 1630 SILT EXCAVATION 1,300 CY 0.50 650.00 12.00 15600.00
0100 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 4.00 20000.00 1.25 6250.00
0101 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 4.50 450.00
0102 6038000000-E SP PERM SOIL REINF MAT 300 SY 6.00 1800.00 5.50 1650.00
0103 6042000000-E 1632 1/4" HARDWARE CLOTH 1,260 LF 10.00 12600.00 3.50 4410.00
0104 6071010000-E SP  WATTLE 300 LF 12.00 3600.00 7.32 2196.00
0105 6071020000-E SP  POLYACRYLAMIDE (PAM) 150 LB 0.01 1.50 11.25 1687.50
0106 6071030000-E 1640 COIR FIBER BAFFLE 300 LF 8.00 2400.00 3.15 945.00
0107 6071050000-E SP Z lS/;l)l\/”\/lER 3 EA 950.00 2850.00 1500.00 4500.00
0108 6084000000-E 1660 SEEDING AND MULCHING 6 ACR 1250.00 7500.00 2550.00 15300.00
0109 6087000000-E 1660 MOWING 2.5 ACR 50.00 125.00 100.00 250.00
0110 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 10.00 500.00
0111  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 1400.00 350.00
0112 6096000000-E 1662 SEED FOR SUPP SEEDING 125 LB 2.00 250.00 5.35 668.75
0113 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 TON 2000.00 7000.00 800.00 2800.00
0114 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 18.00 180.00 55.00 550.00
0115 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 0.01 0.25 100.00 2500.00

0116 7060000000-E 1705 SIGNAL CABLE 4,150 LF 2.75 11412.50 2.75 11412.50



JUN 24, 2015 02:53 PM RANDOLPH

TIP NO U-5305 47025.3.FS1 2:00 PM 8/ 8 007
MAY 19 2015 C203460
FED AID NO STPNHS-0049(30) 0.260 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.
NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

COUNTRY BOY LANDSCAPING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

HARMONY, NC GREENSBORO, NC
0117 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 4 EA 600.00 2400.00 600.00 2400.00
0118 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 30 EA 715.00 21450.00 715.00 21450.00
0119 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 850.00 2550.00 850.00 2550.00
0120 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1125.00 1125.00 1125.00 1125.00
0121 7264000000-E 1710 MESSENGER CABLE (3/8") 1,560 LF 2.90 4524.00 2.90 4524.00
0122 7300000000-E 1715 HNZPI:?VED TRENCH (rrsksaiir) 1,270 LF 5.50 6985.00 5.50 6985.00
0123 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 280 LF 4.50 1260.00 4.50 1260.00
0124 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 24 EA 175.00 4200.00 175.00 4200.00
0125 7360000000-N 1720 WOOD POLE 14 EA 815.00 11410.00 815.00 11410.00
0126 7372000000-N 1721 GUY ASSEMBLY 26 EA 250.00 6500.00 250.00 6500.00
0127 7408000000-E 1722 1" RISER WITH WEATHERHEAD 4 EA 650.00 2600.00 650.00 2600.00
0128 7420000000-E 1722 2" RISER WITH WEATHERHEAD 17 EA 325.00 5525.00 325.00 5525.00
0129 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,250 LF 4.90 15925.00 4.90 15925.00
0130 7456000000-E 1726 I(-EAE)-lN CABLE((***irr) 7,950 LF 1.35 10732.50 1.35 10732.50
0131 7575142000-N 1736 900MHZ RADIO 3 EA 3635.00 10905.00 3635.00 10905.00
0132 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 450.00 900.00 450.00 900.00
0133 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 750.00 2250.00 750.00 2250.00
0134 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 10850.00 32550.00 10850.00 32550.00
0135 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 21 EA 105.00 2205.00 105.00 2205.00
0136 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 275.00 825.00 275.00 825.00
0137 7912000000-N 1755 BEACON CNTRL ASSM & CBNT ***** 1 EA 1258.00 1258.00 1258.00 1258.00
(TYPE F1)
CONTRACT TOTAL TOTAL 2978888.88 TOTAL 3056990.80
ROADWAY ITEMS SUB-TOTAL 2978888.88 SUB-TOTAL 3056990.80
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 2196128.90
BRANCH HIGHWAYS, INC. 2 2435937.70
BLYTHE CONSTRUCTION, INC. 3 2900460.63
COUNTRY BOY LANDSCAPING INC 4 2978888.88
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 5 3056990.80



JUN 24, 2015 02:53 PM DAVIDSON

TIP NO 9CR.10291.160, 9CR.20291.160 200PM 1/ 4 008
MAY 19 2015 C203688
FED AID NO STATE FUNDED 20.543 M

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.  APAC - ATLANTIC, INC. THOMPSON

ARTHUR DIVISION

ALBEMARLE, NC CHARLOTTE, NC GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 75000.00 42500.00 77000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,834 CY 36.91 67692.94 45.00 82530.00 42.00 77028.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,492 TON 1.00 1492.00 0.01 14.92 26.20 39090.40
0004 1245000000-E SP SHOULDER RECONSTRUCTION 27.92 SMI 1487.35 41526.81 2200.00 61424.00 1500.00 41880.00
0005 1297000000-E 607 glLﬁz{‘\)SP PVMT ****+ DTH 160,709 SY 1.43 229813.87 0.99 159101.91 1.55 249098.95
0006 1297000000-E 607 zll!%L ASP PVYMT **++" DTH 8,176 SY 2.88 23546.88 1.54 12591.04 3.40 27798.40
0007 1308000000-E 607 ?g!'L% /l\SlZII-‘I)ALT PVIMT #ksk - sk 18,117 SY 1.74 31523.58 1.88 34059.96 1.70 30798.90
0008 1330000000-E 607 INCIDENTAL MILLING 4,444 SY 6.15 27330.60 4.75 21109.00 4.70 20886.80
0009  1489000000-E 610 ASP CONC BASE CRS B25.0B 3,500 TON 32.52 113820.00 36.00 126000.00 46.00 161000.00
0010 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,461 TON 32.73 47818.53 34.30 50112.30 48.00 70128.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,914 TON 32.30 352522.20 33.65 367256.10 45.75 499315.50
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,172 TON 31.54 352364.88 32.60 364207.20 47.00 525084.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,004 TON 30.21 272010.84 33.00 297132.00 45.00 405180.00
0014 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 2,850 TON 34.73 98980.50 34.00 96900.00 50.00 142500.00
0015 1526000000-E SP  ASP CONC SURF CRS S4.75A 4,104 TON 35.11 144091.44 45.30 185911.20 53.00 217512.00
0016 1575000000-E 620 ASP FOR PLANT MIX 2,591 TON 542.67 1406057.97 545.00 1412095.00 557.00 1443187.00
0017 1704000000-E SP  PATCHING EXIST PAVEMENT 105 TON 85.76 9004.80 90.00 9450.00 157.00 16485.00
0018 1840000000-E 665 MILLED RUMBLE STRIPS 73,815 LF 0.13 9595.95 0.12 8857.80 0.27 19930.05
0019 2800000000-N 858 ADJ CATCH BASINS 4 EA 494.36 1977.44 482.00 1928.00 482.00 1928.00
0020 2815000000-N 858 ADJ DROP INLETS 13 EA 494.36 6426.68 482.00 6266.00 482.00 6266.00
0021 2830000000-N 858 ADJ MANHOLES 83 EA 494.36 41031.88 482.00 40006.00 482.00 40006.00
0022 2845000000-N 858 ADJMETER OR VALVE BOXES 74 EA 460.52 34078.48 449.00 33226.00 449.00 33226.00
0023 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,540 SF 4.08 6283.20 4.90 7546.00 3.85 5929.00
0024  4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 37623.90 67000.00 40000.00
0025 4510000000-N SP  LAW ENFORCEMENT 320 HR 35.00 11200.00 50.00 16000.00 25.00 8000.00
0026 4685000000-E 1205 THERMO PVT MKG LINES 490 115914 LF 0.59 68389.26 0.48 55638.72 0.48 55638.72
0027 4686000000-E 1205 THERMO PVT MKG LINES 4"120 188,775 LF 0.64 120816.00 0.56 105714.00 0.56 105714.00
0028  4688000000-E 1205 THERMO PVT MKG LINES,6'90 MILS 855 LF 0.87 743.85 2.00 1710.00 2.00 1710.00
0029 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 410 LF 0.97 397.70 2.50 1025.00 2.50 1025.00
0030 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 718 LF 2.05 1471.90 2.00 1436.00 2.00 1436.00
0031 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 4300 LF 2.31 9933.00 2,50 10750.00 2.50 10750.00
0032 4705000000-E 1205 THERMO LINES 16" 120MILS 50 LF 7.69 384.50 6.00 300.00 6.00 300.00
0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,650 LF 7.85 12952.50 6.50 10725.00 6.50 10725.00
0034 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 28 EA 138.46 3876.88 100.00 2800.00 100.00 2800.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 367 EA 148.72 54580.24 100.00 36700.00 100.00 36700.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 554 LF 3.08 1706.32 3.00 1662.00 3.00 1662.00
0037 4830000000-E 1205 PAINT PVT MKGS LINES 16" 50 LF 8.21 410.50 5.00 250.00 5.00 250.00
0038 4835000000-E 1205 PAINT PVT MKG LINES 24" 75 LF 10.26 769.50 6.00 450.00 6.00 450.00

0039 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 128.21 1025.68 80.00 640.00 80.00 640.00



JUN 24, 2015 02:53 PM

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

DAVIDSON

9CR.10291.160, 9CR.20291.160

2:00 PM 2/ 4 008
MAY 19 2015 C203688
20.543 MI

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

0040
0041
0042
0043

4905000000-N
5255000000-N
6000000000-E
6071010000-E

1253 SNOWPLB PVMT MRKER
1413 PORTABLE LIGHTING
1605 TEMPORARY SILT FENCE
SP  WATTLE

CONTRACT TOTAL

ROADWAY ITEMS

308

Lump Sum
6,116

610

EA

LF
LF

30.77

1.90
6.67

TOTAL

SUB-TOTAL

9477.16
10000.00
11620.40

4068.70

3755439.46

3755439.46

26.00 8008.00
15000.00

1.00 6116.00

3.00 1830.00

TOTAL 3763979.15
SUB-TOTAL 3763979.15

26.00 8008.00
5400.00

1.45 8868.20
4.02 2452.20
TOTAL 4453787.12

SUB-TOTAL 4453787.12



JUN 24, 2015 02:53 PM DAVIDSON

TIP NO 9CR.10291.160, 9CR.20291.160 200PM 3/ 4 008
MAY 19 2015 C203688
FED AID NO STATE FUNDED 20.543 M

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION CO.

LEXINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 130000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,834 CY 45.36 83190.24
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,492 TON 45.36 67677.12
0004 1245000000-E SP SHOULDER RECONSTRUCTION 27.92 SMI 2500.00 69800.00
0005 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 160,709 SY 1.55 249098.95
0006 1297000000-E 607 L\ZIIEL ASP PVMT ****" DTH 8,176 SY 3.57 29188.32
0007 1308000000-E 607 MILLN ASPHALT PVMT ##ik _ ke 18,117 SY 2.21 40038.57
(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 4,444 SY 5.99 26619.56
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,500 TON 57.62 201670.00
0010 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,461 TON 41.22 60222.42
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,914 TON 46.71 509792.94
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,172 TON 46.10 515029.20
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,004 TON 45.04 405540.16
0014 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 2,850 TON 53.83 153415.50
0015 1526000000-E SPp ASP CONC SURF CRS S4.75A 4,104 TON 50.77 208360.08
0016 1575000000-E 620 ASP FOR PLANT MIX 2,591 TON 516.00 1336956.00
0017 1704000000-E SP PATCHING EXIST PAVEMENT 105 TON 150.00 15750.00
0018 1840000000-E 665 MILLED RUMBLE STRIPS 73,815 LF 1.00 73815.00
0019 2800000000-N 858 ADJ CATCH BASINS 4 EA 530.00 2120.00
0020 2815000000-N 858 ADJDROP INLETS 13 EA 530.00 6890.00
0021 2830000000-N 858 ADJ MANHOLES 83 EA 530.00 43990.00
0022 2845000000-N 858 ADJMETER OR VALVE BOXES 74 EA 494.00 36556.00
0023 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,540 SF 5.00 7700.00
0024 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 80000.00
0025 4510000000-N SP LAW ENFORCEMENT 320 HR 31.25 10000.00
0026 4685000000-E 1205 THERMO PVT MKG LINES 4"90 115,914 LF 0.74 85776.36
0027 4686000000-E 1205 THERMO PVT MKG LINES 4"120 188,775 LF 0.76 143469.00
0028 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 855 LF 0.99 846.45
0029 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 410 LF 1.10 451.00
0030 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 718 LF 2.17 1558.06
0031 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 4,300 LF 217 9331.00
0032 4705000000-E 1205 THERMO LINES 16" 120MILS 50 LF 3.30 165.00
0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,650 LF 7.70 12705.00
0034 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 28 EA 82.50 2310.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 367 EA 70.00 25690.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 554 LF 0.33 182.82
0037 4830000000-E 1205 PAINT PVT MKGS LINES 16" 50 LF 0.77 38.50
0038 4835000000-E 1205 PAINT PVT MKG LINES 24" 75 LF 3.30 247.50

0039 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 44.00 352.00



JUN 24, 2015 02:53 PM DAVIDSON

TIP NO 9CR.10291.160, 9CR.20291.160 200PM 4/ 4 008
MAY 19 2015 C203688
FED AID NO STATE FUNDED 20.543 M

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION CO.

LEXINGTON, NC

0040 4905000000-N 1253 SNOWPLB PVMT MRKER 308 EA 55.00 16940.00
0041 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 9700.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 6,116 LF 3.30 20182.80
0043 6071010000-E SP  WATTLE 610 LF 5.50 3355.00
CONTRACT TOTAL TOTAL 4696720.55
ROADWAY ITEMS SUB-TOTAL 4696720.55
BIDDERS IN ORDER CONTRACT TOTAL
J. T. RUSSELL & SONS, INC. 1 3755439.46
BLYTHE CONSTRUCTION, INC. 2 3763979.15
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 3 4453787.12
HANES CONSTRUCTION CO. 4 4696720.55



JUN 24, 2015 02:53 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-66, NC-67 & NC-150 AND 17 SECTIONS OF SECONDARY ROADS.

FORSYTH

9CR.10341.160, 9CR.20341.160

2:00 PM

MAY 19 2015
24.423 MI

1/ 2

009

C203686

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

YADKIN VALLEY PAVING INC

WINSTON SALEM, NC

0001
0002
0003
0004
0005

0006

0007

0008

0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0106000000-E
1220000000-E
1245000000-E
1297000000-E

1297000000-E

1308000000-E

1308000000-E

1330000000-E
1489000000-E
1519000000-E
1525000000-E
1525100000-E
1575000000-E
1704000000-E
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4687000000-E
4695000000-E
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4835000000-E
4840000000-N
4845000000-N
5255000000-N
6000000000-E
6071010000-E

800
230
545
SP

607

607

607

607

607
610
610
610
SP
620
SP
858
858
858
SP
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1413
1605
SP

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT **+ DTH

(@-1/2")

MILL ASP PVMT *** DTH

&

fvnELN ASPHALT PYMT #tes - wieke
(0 TO 1-1/2")

MILLN ASPHALT PVMT #tes - wiie
(1-1/2" TO 3-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS SF9.5A LEVEL
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

THERMO PVT MKG LINES 4790
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 4240
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
PORTABLE LIGHTING

TEMPORARY SILT FENCE

WATTLE

Lump Sum 55530.00
2,374 CY 38.30 90924.20
1,083 TON 19.00 20577.00
33.04 SMI 1450.00 47908.00

246,591 SY 1.29 318102.39
13,303 SY 4.50 59863.50
25,127 SY 1.48 37187.96
16,210 SY 1.65 26746.50
15,084 SY 4.80 72403.20

3,344 TON 38.25 127908.00
33,910 TON 37.65 1276711.50
14,453 TON 36.40 526089.20
254 TON 43.50 11049.00
3,166 TON 473.50 1499101.00
255 TON 125.00 31875.00

3 EA 454.27 1362.81

200 EA 454.27 90854.00
178 EA 434.27 77300.06
3,757 SF 3.80 14276.60

Lump Sum 24245.00

1,480 HR 30.00 44400.00
201,432 LF 0.43 86615.76
240,462 LF 0.51 122635.62

80 LF 6.00 480.00
2,088 LF 1.65 3445.20
5793 LF 2.50 14482.50
400 LF 5.00 2000.00
3,005 LF 6.00 18030.00
118 EA 100.00 11800.00
430 EA 100.00 43000.00
1,588 LF 1.50 2382.00
662 LF 3.50 2317.00
18 EA 55.00 990.00

8 EA 55.00 440.00

Lump Sum 4000.00
8,806 LF 1.00 8806.00
1,045 LF 4.15 4336.75

59.15
0.01
0.01
1.52

4.96

5.03
36.45
37.55
38.40
51.24

451.70
136.50
475.00
475.00
449.00

3.80

28.00
0.43
0.51
6.00
1.65
2.50
5.00
6.00
100.00
100.00
1.50
3.50
55.00

55.00

0.01
0.01

104650.00
140422.10
10.83

0.33
374818.32

65982.88

41208.28

35662.00

75872.52
121888.80
1273320.50
554995.20
13014.96
1430082.20
34807.50
1425.00
95000.00
79922.00
14276.60
44300.00
41440.00
86615.76
122635.62
480.00
3445.20
14482.50
2000.00
18030.00
11800.00
43000.00
2382.00
2317.00
990.00
440.00
7900.00
88.06
10.45

47.92
17.34
1049.64
1.45

5.02
41.00
34.11
32.87
39.38

496.27
179.52
475.12
475.12
471.04

3.88

30.60
0.44
0.52
6.12
1.68
2.55
5.10
6.12
102.00
102.00
153
3.57
56.10

56.10

1.02
5.10

117029.70
113762.08
18779.22
34680.11
357556.95

70372.87

43469.71

29664.30

75721.68
137104.00
1156670.10
475070.11
10002.52
1571190.82
45777.60
1425.36
95024.00
83845.12
14577.16
123012.00
45288.00
88630.08
125040.24
489.60
3507.84
14772.15
2040.00
18390.60
12036.00
43860.00
2429.64
2363.34
1009.80
448.80
4590.00
8982.12
5329.50



JUN 24, 2015 02:53 PM

FORSYTH

TIP NO 9CR.10341.160, 9CR.20341.160 200PM 2/ 2 009
MAY 19 2015 C203686
FED AID NO STATE FUNDED 24.423 M
MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
1 SECTION EACH OF NC-66, NC-67 & NC-150 AND 17 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 4780175.75 TOTAL 4859716.61 TOTAL 4953943.12
ROADWAY ITEMS SUB-TOTAL 4780175.75 SUB-TOTAL 4859716.61 SUB-TOTAL 4953943.12
BIDDERS IN ORDER CONTRACT TOTAL
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 4780175.75
SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 4859716.61

YADKIN VALLEY PAVING INC

4953943.12



JUN 24, 2015 02:53 PM
R-2248EA

TIP NO

FED AID NO CMS-0485(36)

ITS, CCTV, AND DMS INSTALLATION.

I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO |-85 NORTH.

MECKLENBURG
34410.3.FS31

2:00 PM 1/6 010
MAY 19 2015 C203622
6.650 MI

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE, NC

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014

0015

0016
0017
0018
0019

0020

0021

0022
0023
0024
0025
0026

0027

0028

0029

0030

0031

0032

0000100000-N
1489000000-E
1519000000-E
1575000000-E
3000000000-N
3030000000-E
3150000000-N
3365000000-E
3389500000-N
3389600000-N
4457000000-N
7279000000-E
7300000000-E

7301000000-E

7312000000-N

7324000000-N
7348000000-N
7360000000-N
7384000000-E

7516000000-E

7516000000-E

7540000000-N
7566000000-N
7613000000-N
7614100000-E
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

800
610
610
620
SP
862
862
863
865
865
SP
1715
1715

1715

1716

1716
1716
1720
1722

1730

1730

1731
1733
SP
SP
SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION
ASP CONC BASE CRS B25.08

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

IMPACT ATTEN TYPE 350

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

REMOVE EXISTING GUIDERAIL
ADDITIONAL GUIDERAIL POSTS

CBL GUIDERAIL ANCH UNIT

TEMP TRAFFIC CONTROL (SP)
TRACER WIRE

UNPAVED TRENCH (#xrtersir)

1,27

DIRECT DRILL (#trmeens)

1, 27)

JUNCTION BOX (***************)
(SPECIAL OVERSIZED HEAVY-DUTY)
JUNCTION BOX (STANDARD SIZE)

JUNCTION BOX (OVER-SIZED, HVY-DUTY)
WOOD POLE

*kk RlSER WlTH kkkkkhkkkkkkkk

(1-1/4", WEATHERHEAD)
COMMUNICATIONS CABLE (** FIBER)
12)

COMMUNICATIONS CABLE (** FIBER)
(144)

SPLICE ENCLOSURE

DELINEATOR MARKER

SOIL TEST

DRILLED PIER FOUND

GENERIC SIGNAL ITEM (EA)

10KVA SINGLE PHASE TRANSFORM- ER
GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
GENERIC SIGNAL ITEM (EA)

CCTV CAMERA ASSEMBLY
GENERIC SIGNAL ITEM (EA)

CCTV CAMERA LOWERING SYSTEM
GENERIC SIGNAL ITEM (EA)

CCTV FIELD EQUIPMENT CABINET
GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE

GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO DECODER UNIT

Lump Sum 31800.00
170 TON 190.00 32300.00
125 TON 190.00 23750.00

15 TON 600.00 9000.00

2 EA 5390.00 10780.00
7125 LF 16.50 11756.25
4 EA 22.00 88.00
512 LF 1.65 844.80
4 EA 44.00 176.00

2 EA 2200.00 4400.00
Lump Sum 28000.00
1,080 LF 0.40 432.00
2,100 LF 4.75 9975.00
2,580 LF 12.00 30960.00
9 EA 1270.00 11430.00

25 EA 215.00 5375.00

8 EA 375.00 3000.00

5 EA 750.00 3750.00

5 EA 275.00 1375.00
3,070 LF 1.33 4083.10
38,870 LF 2.33 90567.10
9 EA 2000.00 18000.00

1 EA 100.00 100.00

9 EA 640.00 5760.00

14 CY 750.00 10500.00

1 EA 1050.00 1050.00

57 EA 75.00 4275.00

7 EA 4420.00 30940.00

7 EA 6850.00 47950.00

7 EA 3900.00 27300.00

7 EA 4000.00 28000.00

7 EA 1000.00 7000.00

42750.00

115.00 19550.00
115.00 14375.00
620.00 9300.00
5545.00 11090.00
17.00 12112.50
23.00 92.00
1.70 870.40
45.00 180.00
2265.00 4530.00
23740.00

0.55 594.00
5.05 10605.00
12.00 30960.00
1280.00 11520.00
265.00 6625.00
470.00 3760.00
1180.00 5900.00
275.00 1375.00
1.40 4298.00
2.20 85514.00
820.00 7380.00
95.00 95.00
555.00 4995.00
1060.00 14840.00
1040.00 1040.00
85.00 4845.00
4840.00 33880.00
6770.00 47390.00
4285.00 29995.00
5105.00 35735.00
1005.00 7035.00

41200.00

132.77 22570.90
138.65 17331.25
544.13 8161.95
5242.19 10484.38
20.01 14257.13
59.03 236.12
2.93 1500.16
151.14 604.56
11053.19 22106.38
40703.15

0.48 518.40
5.11 10731.00
13.50 34830.00
1330.61 11975.49
290.05 7251.25
490.56 3924.48
772.93 3864.65
119.88 599.40
1.43 4390.10
2.42 94065.40
2246.21 20215.89
129.91 129.91
599.79 5398.11
800.14 11201.96
1787.27 1787.27
114.96 6552.72
4996.18 34973.26
5357.09 37499.63
4507.47 31552.29
5228.05 36596.35
1016.37 7114.59



JUN 24, 2015 02:53 PM
TIP NO R-2248EA

FED AID NO CMS-0485(36)
ITS, CCTV, AND DMS INSTALLATION.
I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO |-85 NORTH.

MECKLENBURG

34410.3.FS31

2:00 PM

MAY 19 2015
6.650 MI

2/ 6 010

C203622

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE, NC

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

0033  7980000000-N SP GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER
0034 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE
0035  7980000000-N SP GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN
0036  7980000000-N SP GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT
0037  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH
0038  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY
0039  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH
0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
GIGABIT TRANSCEIVER MODULE-ZX
0041 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
HUB ETHERNET SWITCH
0042 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (12 FIBER)
0043  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (144  FIBER)
0044  7980000000-N SP GENERIC SIGNAL ITEM (EA)
MASTER DISTRIBUTION AMPLIFIER
0045 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBINA- TION PANEL
(PEDESTAL MOUNTED)

0046 7980000000-N SP GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL (POLE
MOUNTED)
0047 7980000000-N SP GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT
0048 7980000000-N SP GENERIC SIGNAL ITEM (EA)
MODIFY INTERCONNECT CENTER
0049 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV CAMERA LOWERING TOOL
0050 7980000000-N SP GENERIC SIGNAL ITEM (EA)
RACK-MOUNTED VIDEO DECODER CHASSIS
0051 7985000000-N SP GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION
0052 7990000000-E SP GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON- DUCTORS
0053 7990000000-E SP GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER FEEDER CONDUC- TORS
0054 7990000000-E SP GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS
0055 7990000000-E SP GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTORS
0056 7992000000-E SP GENERIC SIGNAL ITEM (CY)

DMS FOUNDATION

1

Lump Sum
740

2,930

150

850

16

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

LF

LF

LF

CcYy

4500.00

32500.00

72500.00

500.00

1250.00

3745.00

1145.00

2250.00

25750.00

1250.00

5760.00

1480.00

725.00

725.00

600.00

750.00

3250.00

950.00

4.00

9000.00

65000.00

145000.00

4000.00

11250.00

3745.00

1145.00

9000.00

25750.00

11250.00

11520.00

1480.00

1450.00

3625.00

1200.00

3000.00

3250.00

950.00

9500.00

2960.00

6299.50

750.00

2465.00

12000.00

4170.00

26615.00

79450.00

515.00

1270.00

4035.00

1230.00

2275.00

26485.00

1275.00

9955.00

1505.00

1040.00

890.00

140.00

1805.00

3570.00

900.00

4.85

1040.00

8340.00

53230.00

158900.00

4120.00

11430.00

4035.00

1230.00

9100.00

26485.00

11475.00

19910.00

1505.00

2080.00

4450.00

280.00

7220.00

3570.00

900.00

4025.00

3589.00

9083.00

787.50

5822.50

16640.00

3435.20

23520.64

70982.62

343.75

1277.19

4029.70

1258.30

2251.20

26264.04

1073.08

3140.45

1536.56

1476.12

1279.62

97.83

793.70

3396.86

932.00

6870.40

47041.28

141965.24

2750.00

11494.71

4029.70

1258.30

9004.80

26264.04

9657.72

6280.90

1536.56

2952.24

6398.10

195.66

3174.80

3396.86

932.00

4432.00

3966.40

6914.80

742.50

5083.00

12972.64



JUN 24, 2015 02:53 PM

MECKLENBURG

TIP NO R-2248EA 34410.3.FS31 2:00 PM 3/6 010
MAY 19 2015 C203622
FED AID NO CMS-0485(36) 6.650 MI
ITS, CCTV, AND DMS INSTALLATION.
I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I|-77 TO |-85 NORTH.
CONTRACT TOTAL TOTAL 840306.75 TOTAL 855177.90 TOTAL 863642.78
ROADWAY ITEMS SUB-TOTAL 840306.75 SUB-TOTAL 855177.90 SUB-TOTAL 863642.78



JUN 24, 2015 02:53 PM MECKLENBURG

TIP NO R-2248EA 34410.3.FS31 2:00 PM 4/ 6 010
MAY 19 2015 C203622
FED AID NO CMS-0485(36) 6.650 MI

ITS, CCTV, AND DMS INSTALLATION.
I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO |-85 NORTH.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 58000.00
0002 1489000000-E 610 ASP CONC BASE CRS B25.0B 170 TON 165.00 28050.00
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 125 TON 165.00 20625.00
0004 1575000000-E 620 ASP FOR PLANT MIX 15 TON 825.00 12375.00
0005 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 7000.00 14000.00
0006 3030000000-E 862 STL BM GUARDRAIL 7125 LF 21.50 15318.75
0007 3150000000-N 862 ADDIT GUARDRAIL POSTS 4 EA 29.00 116.00
0008 3365000000-E 863 REMOVE EXISTING GUIDERAIL 512 LF 2.15 1100.80
0009 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 4 EA 60.00 240.00
0010 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 2 EA 2856.00 5712.00
0011 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 84000.00
0012 7279000000-E 1715 TRACER WIRE 1,080 LF 0.80 864.00
0013 7300000000-E 1715 leNZP:’)\VED TRENCH (¥wknin) 2,100 LF 11.00 23100.00
0014 7301000000-E 1715 (D1|R2|§)0T DRILL (i) 2,580 LF 18.50 47730.00
0015 7312000000-N 1716 JUNCTION BOX (Friwiwirihiionk) 9 EA 1685.00 15165.00
(SPECIAL OVERSIZED HEAVY-DUTY)
0016 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 25 EA 475.00 11875.00
0017 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 8 EA 1350.00 10800.00
0018 7360000000-N 1720 WOOD POLE 5 EA 1850.00 9250.00
0019 7384000000-E 1722 ***" RISER WITH #rkakiirkiin 5 EA 495.00 2475.00
(1-1/4", WEATHERHEAD)
0020 7516000000-E 1730 8%MMUN|CAT|ONS CABLE (** FIBER) 3,070 LF 1.80 5526.00
0021 7516000000-E 1730 8(22/I)MUN|CAT|ONS CABLE (** FIBER) 38,870 LF 3.75 145762.50
0022 7540000000-N 1731 SPLICE ENCLOSURE 9 EA 1035.00 9315.00
0023 7566000000-N 1733 DELINEATOR MARKER 1 EA 115.00 115.00
0024 7613000000-N SP SOIL TEST 9 EA 1750.00 15750.00
0025 7614100000-E SP DRILLED PIER FOUND 14 CY 1250.00 17500.00
0026 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2250.00 2250.00
10KVA SINGLE PHASE TRANSFORM- ER
0027 7980000000-N SP GENERIC SIGNAL ITEM (EA) 57 EA 150.00 8550.00
5/8" X 10' GROUNDING ELECTRODE
0028 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 6050.00 42350.00
CCTV CAMERA ASSEMBLY
0029 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 5285.00 36995.00
CCTV CAMERA LOWERING SYSTEM
0030 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 7050.00 49350.00
CCTV FIELD EQUIPMENT CABINET
0031 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 9100.00 63700.00
CCTV METAL POLE
0032 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 1275.00 8925.00

CENTRAL VIDEO DECODER UNIT



JUN 24, 2015 02:53 PM MECKLENBURG

TIP NO R-2248EA 34410.3.FS31 2:00 PM 5/ 6 010
MAY 19 2015 C203622
FED AID NO CMS-0485(36) 6.650 MI

ITS, CCTV, AND DMS INSTALLATION.
I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO |-85 NORTH.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

0033 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 4900.00 9800.00
DMS ACCESS LADDER

0034 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 35000.00 70000.00
DMS PEDESTAL STRUCTURE

0035 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 94500.00 189000.00
DYNAMIC MESSAGE SIGN

0036 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 900.00 7200.00
EQUIPMENT CABINET DISCONNECT

0037 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 1600.00 14400.00
FIELD ETHERNET SWITCH

0038 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5100.00 5100.00
FURNISH CCTV CAMERA ASSEMBLY

0039 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1500.00 1500.00
FURNISH FIELD ETHERNET SWITCH

0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2875.00 11500.00
GIGABIT TRANSCEIVER MODULE-ZX

0041 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 33500.00 33500.00
HUB ETHERNET SWITCH

0042 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 975.00 8775.00
INTERCONNECT CENTER (12 FIBER)

0043 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 5350.00 10700.00
INTERCONNECT CENTER (144 FIBER)

0044 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1950.00 1950.00
MASTER DISTRIBUTION AMPLIFIER

0045 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1400.00 2800.00

METER BASE/DISCONNECT COMBINA- TION PANEL
(PEDESTAL MOUNTED)

0046  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1315.00 6575.00
METER BASE/DISCONNECT COMBINA- TION PANEL (POLE
MOUNTED)

0047  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 395.00 790.00
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

0048  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 925.00 3700.00
MODIFY INTERCONNECT CENTER

0049  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4500.00 4500.00
PORTABLE CCTV CAMERA LOWERING TOOL

0050  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1150.00 1150.00
RACK-MOUNTED VIDEO DECODER CHASSIS

0051 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5100.00
INTEGRATION AND CONFIGURATION

0052  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 740 LF 5.00 3700.00
#4 SOLID BARE GROUNDING CON- DUCTORS

0053  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,930 LF 5.00 14650.00
3 WIRE COPPER FEEDER CONDUC- TORS

0054 7990000000-E SP GENERIC SIGNAL ITEM (LF) 150 LF 7.85 1177.50
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0055  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 850 LF 12.50 10625.00
4-WIRE COPPER FEEDER CONDUCTORS

0056 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 16 CY 950.00 15200.00

DMS FOUNDATION



JUN 24, 2015 02:53 PM MECKLENBURG

TIP NO R-2248EA 34410.3.FS31 2:00 PM 6/ 6 010
MAY 19 2015 C203622
FED AID NO CMS-0485(36) 6.650 MI

ITS, CCTV, AND DMS INSTALLATION.
I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I|-77 TO |-85 NORTH.

CONTRACT TOTAL TOTAL 1200277.55
ROADWAY ITEMS SUB-TOTAL 1200277.55
BIDDERS IN ORDER CONTRACT TOTAL
HAYNES ELECTRIC UTILITY CORP. 1 840306.75
TRAFFIC CONTROL DEVICES, INC. 2 855177.90
ALS OF NORTH CAROLINA, INC. 3 863642.78
BROOKS BERRY HAYNIE & ASSOCIATES, INC. 4 1200277.55



JUN 24, 2015 02:53 PM MECKLENBURG

TIP NO 10CR.10601.103, 10CR.10601.104,
10CR.10601.106, 10CR.10601.107,
10CR.20601.208, 10CR.20601.209,
10CR.20601.211, 10CR.20601.212,
10CR.20601.216, 10CR.20601.218,
FED AID NO STATE FUNDED 10CR.20601.221, 10CR.20601.222,
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION. 10CR.20601.224, 10CR.20601.225,

1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECOND&%E%@ gg; 10CR.20601.231,

10CR.10601.105,
10CR.20601.207,
10CR.20601.210,
10CR.20601.215,
10CR.20601.219,
10CR.20601.223,
10CR.20601.226,
10CR.20601.232,

2:00 PM 1/ 4 011
MAY 19 2015 C203690
24.561 MI

BLYTHE BROTHERS ASPHALT CO FEREBEE CORPORATION  THE LANE CONSTRUCTION CORP
LLC
CHARLOTTE, NC CHARLOTTE, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 140000.00 160000.00 260000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,184 CY 38.00 120992.00 20.00 63680.00 40.00 127360.00
0003  1220000000-E 545 INCIDENTAL STONE BASE 880 TON 38.00 33440.00 35.00 30800.00 40.00 35200.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 38.22 SMI 2600.00 99372.00 2000.00 76440.00 3300.00 126126.00
0005 1297000000-E 607 MILL ASP PVMT ***" DTH 1,797 SY 2.75 4941.75 450 8086.50 1.60 2875.20
1"
0006 1297000000-E 607 MILL ASP PVMT ***" DTH 11,145 SY 2.25 25076.25 2.75 30648.75 2.30 25633.50
(1-1/2")
0007 1297000000-E 607 MILL ASP PVMT ***" DTH 15,770 SY 2.50 39425.00 1.60 25232.00 1.90 29963.00
(2"
0008 1297000000-E 607 MILL ASP PVMT ***" DTH 31,030 SY 2.00 62060.00 1.65 51199.50 1.75 54302.50
(2-1/4")
0009  1308000000-E 607 MILLN ASPHALT PVMT #xex - weecx 1,326 SY 3.00 3978.00 5.50 7293.00 6.00 7956.00
(0" TO 1"
0010 1308000000-E 607 MILLN ASPHALT PVMT #xex - weeex 12,857 SY 3.00 38571.00 2.75 35356.75 1.30 16714.10
(0" TO 1-1/2")
0011 1308000000-E 607 MILLN ASPHALT PVMT #xex - weeex 4904 SY 3.50 17164.00 3.50 17164.00 2.20 10788.80
(0" TO 2-1/4")
0012 1330000000-E 607 INCIDENTAL MILLING 6,254 SY 8.00 50032.00 7.50 46905.00 6.00 37524.00
0013 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,049 TON 37.00 112813.00 37.50 114337.50 38.00 115862.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 26,073 TON 36.00 938628.00 37.50 977737.50 36.40 949057.20
0015 1520000000-E SP  ASP CONC SURF CRS $9.5B LEVEL 4,797 TON 40.00 191880.00 40.00 191880.00 38.20 183245.40
0016 1523000000-E 610 ASP CONC SURF CRS S9.5C 12,406 TON 36.00 446616.00 37.00 459022.00 33.35 413740.10
0017 1524000000-E SP  ASP CONC SURF CRS $9.5C LEVEL 814 TON 40.00 32560.00 41.95 34147.30 34.60 28164.40
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,443 TON 41.00 59163.00 38.75 55916.25 43.60 62914.80
0019 1575000000-E 620 ASP FOR PLANT MIX 2,898 TON 560.00 1622880.00 560.00 1622880.00 540.00 1564920.00
0020 1704000000-E SP  PATCHING EXIST PAVEMENT 7,360 TON 80.00 588800.00 90.00 662400.00 106.00 780160.00
0021 1770000000-E SP  AST, MAT COAT, #6 STONE 63,231 SY 0.80 50584.80 1.00 63231.00 1.00 63231.00
0022 1838000000-E SP  EMULSION FOR AST 13,762 GAL 2.10 28900.20 2.00 27524.00 1.95 26835.90
0023 2600000000-N sp RETROFIT EXT CURB RAMP 63 EA 350.00 22050.00 625.00 39375.00 625.00 39375.00
0024 2612000000-E 848 6" CONCRETE DRIVEWAY 830 SY 80.00 66400.00 75.00 62250.00 75.00 62250.00
0025 2815000000-N 858 ADJDROP INLETS 3 EA 800.00 2400.00 975.00 2925.00 975.00 2925.00
0026 2830000000-N 858 ADJ MANHOLES 15 EA 550.00 8250.00 595.00 8925.00 595.00 8925.00
0027 2845000000-N 858 ADJMETER OR VALVE BOXES 40 EA 450.00 18000.00 575.00 23000.00 575.00 23000.00
0028 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 2,860 SF 5.00 14300.00 5.00 14300.00 4.85 13871.00
0029 4457000000-N sp TEMP TRAFFIC CONTROL (SP) Lump Sum 140000.00 150000.00 85000.00
0030 4510000000-N SP  LAW ENFORCEMENT 280 HR 37.00 10360.00 40.00 11200.00 46.13 12916.40
0031 4685000000-E 1205 THERMO PVT MKG LINES 4"90 208,605 LF 0.65 135593.25 0.63 131421.15 0.63 131421.15
0032 4686000000-E 1205 THERMO PVT MKG LINES 4"120 230,006 LF 0.68 156404.08 0.67 154104.02 0.67 154104.02
0033 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 5178 LF 1.90 9838.20 1.87 9682.86 1.87 9682.86
0034 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 846 LF 2.00 1692.00 1.97 1666.62 1.97 1666.62
0035 4700000000-E 1205 12"WIDE THERMO 90 MILS 290 LF 3.00 870.00 3.00 870.00 3.00 870.00
0036 4702000000-E 1205 12"WIDE THERMO 120 MILS 20 LF 3.25 65.00 3.25 65.00 3.25 65.00



JUN 24, 2015 02:53 PM MECKLENBURG

TIP NO 10CR.10601.103, 10CR.10601.104, 10CR.10601.105, 2:00 PM 2/ 4 011
10CR.10601.106, 10CR.10601.107, 10CR.20601.207,
10CR.20601.208, 10CR.20601.209, 10CR.20601.210,
10CR.20601.211, 10CR.20601.212, 10CR.20601.215, MAY 19 2015 C203690
10CR.20601.216, 10CR.20601.218, 10CR.20601.219,

FED AID NO STATE FUNDED 10CR.20601.221, 10CR.20601.222, 10CR.20601.223, 24.561 MI
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION. 10CR.20601.224, 10CR.20601.225, 10CR.20601.226,
1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECOND}%%E_%@ gg; 10CR.20601.231, 10CR.20601.232,
BLYTHE BROTHERS ASPHALT CO FEREBEE CORPORATION  THE LANE CONSTRUCTION CORP
LLC
CHARLOTTE, NC CHARLOTTE, NC CHESHIRE, CT

0037 4710000000-E 1205 24"WIDE THERMO 120 MILS 863 LF 7.00 6041.00 7.00 6041.00 7.00 6041.00
0038  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 51 EA 135.00 6885.00 135.00 6885.00 135.00 6885.00
0039  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 230 EA 140.00 32200.00 140.00 32200.00 140.00 32200.00
0040  4810000000-E 1205 PAINT PVMT MARKINGS 4" 141,003 LF 0.25 35273.25 0.22 31040.46 0.22 31040.46
0041 4815000000-E 1205 PAINT PVMT MARKINGS 6" 500 LF 0.50 250.00 0.50 250.00 0.50 250.00
0042 4835000000-E 1205 PAINT PVT MKG LINES 24" 578 LF 3.00 1734.00 3.00 1734.00 3.00 1734.00
0043  4840000000-N 1205 PAINT PVT MKG CHARACTER 18 EA 100.00 1800.00 100.00 1800.00 100.00 1800.00
0044 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,865 EA 5.50 15757.50 5.25 15041.25 5.25 15041.25
0045 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 9000.00 5000.00 6918.85
0046 6000000000-E 1605 TEMPORARY SILT FENCE 3,685 LF 250 9212.50 1.85 6817.25 1.85 6817.25
0047 6009000000-E 1610 EROS CONTRL STONE CL B 492 TON 43.00 21156.00 40.00 19680.00 45.00 22140.00
0048  6012000000-E 1610 SEDIMENT CONTROL STONE 252 TON 43.00 10836.00 40.00 10080.00 40.00 10080.00
0049  6071010000-E SP WATTLE 741 LF 450 3334.50 6.50 4816.50 6.50 4816.50
0050 6071020000-E SP  POLYACRYLAMIDE (PAM) 25 LB 30.00 750.00 8.00 200.00 8.00 200.00

CONTRACT TOTAL TOTAL 5448329.28 TOTAL 5513251.16 TOTAL 5614610.26

ROADWAY ITEMS SUB-TOTAL 5448329.28 SUB-TOTAL 5513251.16 SUB-TOTAL 5614610.26



JUN 24, 2015 02:53 PM MECKLENBURG

TIP NO 10CR.10601.103, 10CR.10601.104,
10CR.10601.106, 10CR.10601.107,
10CR.20601.208, 10CR.20601.209,
10CR.20601.211, 10CR.20601.212,
10CR.20601.216, 10CR.20601.218,
FED AID NO STATE FUNDED 10CR.20601.221, 10CR.20601.222,
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION. 10CR.20601.224, 10CR.20601.225,

1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECOND&%E%@ gg; 10CR.20601.231,

10CR.10601.105,
10CR.20601.207,
10CR.20601.210,
10CR.20601.215,
10CR.20601.219,
10CR.20601.223,
10CR.20601.226,
10CR.20601.232,

2:00 PM

MAY 19 2015
24.561 MI

3/ 4

011

C203690

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 288500.00
0002 0106000000-E 230 BORROW EXCAVATION 3,184 CY 38.00 120992.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 880 TON 34.00 29920.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 38.22 SMI 2500.00 95550.00
0005 1297000000-E 607 x”;L ASP PVMT ****" DTH 1,797 SY 2.25 4043.25
0006 1297000000-E 607 x”_lll_zf‘\)sp PVMT **** DTH 11,145 SY 2.75 30648.75
0007 1297000000-E 607 z\gllgL ASP PVMT ****" DTH 15,770 SY 2.25 35482.50
0008 1297000000-E 607 ?gIL1I/_4{-‘\)SP PVMT ***" DTH 31,030 SY 2.50 77575.00
0009 1308000000-E 607 ?EI)IL#('\DI ??PHALT PVMT #oeer - aekex 1,326 SY 8.00 10608.00
0010 1308000000-E 607 MILLN ASPHALT PVMT *#kx - sk 12,857 SY 2.25 28928.25
(0" TO 1-1/2")
0011 1308000000-E 607 MILLN ASPHALT PVMT *#k - dekcik 4,904 SY 3.50 17164.00
(0" TO 2-1/4")
0012 1330000000-E 607 INCIDENTAL MILLING 6,254 SY 7.50 46905.00
0013 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,049 TON 45.00 137205.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 26,073 TON 50.00 1303650.00
0015 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 4,797 TON 51.00 244647.00
0016 1523000000-E 610 ASP CONC SURF CRS S9.5C 12,406 TON 50.00 620300.00
0017 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 814 TON 60.00 48840.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,443 TON 55.00 79365.00
0019 1575000000-E 620 ASP FOR PLANT MIX 2,898 TON 550.00 1593900.00
0020 1704000000-E SP  PATCHING EXIST PAVEMENT 7,360 TON 100.00 736000.00
0021 1770000000-E SP AST, MAT COAT, #6 STONE 63,231 SY 1.35 85361.85
0022 1838000000-E SP EMULSION FOR AST 13,762 GAL 2.00 27524.00
0023 2600000000-N SP RETROFIT EXT CURB RAMP 63 EA 625.00 39375.00
0024 2612000000-E 848 6" CONCRETE DRIVEWAY 830 SY 75.00 62250.00
0025 2815000000-N 858 ADJDROP INLETS 3 EA 975.00 2925.00
0026 2830000000-N 858 ADJMANHOLES 15 EA 595.00 8925.00
0027 2845000000-N 858 ADJ METER OR VALVE BOXES 40 EA 575.00 23000.00
0028 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 2,860 SF 4.85 13871.00
0029 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 120000.00
0030 4510000000-N SP LAW ENFORCEMENT 280 HR 50.00 14000.00
0031 4685000000-E 1205 THERMO PVT MKG LINES 4"90 208,605 LF 0.63 131421.15
0032 4686000000-E 1205 THERMO PVT MKG LINES 4"120 230,006 LF 0.67 154104.02
0033 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 5,178 LF 1.87 9682.86
0034 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 846 LF 1.97 1666.62
0035 4700000000-E 1205 12"WIDE THERMO 90 MILS 290 LF 3.00 870.00

0036 4702000000-E 1205 12"WIDE THERMO 120 MILS 20 LF 3.25 65.00



JUN 24, 2015 02:53 PM MECKLENBURG

TIP NO 10CR.10601.103, 10CR.10601.104,
10CR.10601.106, 10CR.10601.107,
10CR.20601.208, 10CR.20601.209,
10CR.20601.211, 10CR.20601.212,
10CR.20601.216, 10CR.20601.218,
FED AID NO STATE FUNDED 10CR.20601.221, 10CR.20601.222,
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION. 10CR.20601.224, 10CR.20601.225,

1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECOND&%EF%@ gg; 10CR.20601.231,

10CR.10601.105,
10CR.20601.207,
10CR.20601.210,
10CR.20601.215,
10CR.20601.219,
10CR.20601.223,
10CR.20601.226,
10CR.20601.232,

2:00 PM

MAY 19 2015
24.561 MI

4/ 4

011

C203690

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0037 4710000000-E 1205 24"WIDE THERMO 120 MILS 863 LF 7.00 6041.00
0038 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 51 EA 135.00 6885.00
0039 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 230 EA 140.00 32200.00
0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 141,093 LF 0.22 31040.46
0041 4815000000-E 1205 PAINT PVMT MARKINGS 6" 500 LF 0.50 250.00
0042 4835000000-E 1205 PAINT PVT MKG LINES 24" 578 LF 3.00 1734.00
0043 4840000000-N 1205 PAINT PVT MKG CHARACTER 18 EA 100.00 1800.00
0044 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,865 EA 5.25 15041.25
0045 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10000.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 3,685 LF 1.45 5343.25
0047 6009000000-E 1610 EROS CONTRL STONE CL B 492 TON 35.00 17220.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 252 TON 35.00 8820.00
0049 6071010000-E SP WATTLE 741 LF 4.05 3001.05
0050 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 18.00 450.00
CONTRACT TOTAL TOTAL 6385091.26
ROADWAY ITEMS SUB-TOTAL 6385091.26
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE BROTHERS ASPHALT CO LLC 1 5448329.28
FEREBEE CORPORATION 2 5513251.16
THE LANE CONSTRUCTION CORP 3 5614610.26
BLYTHE CONSTRUCTION, INC. 4 6385091.26



JUN 24, 2015 02:53 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF -85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

MECKLENBURG

10CR.10601.108,
10CR.10601.111,
10CR.20601.213,
10CR.20601.220,
10CR.20601.230,
10CR.20601.236,
10CR.20601.239,
10CR.20601.242,

10CR.10601.109,
10CR.10601.112,
10CR.20601.214,
10CR.20601.228,
10CR.20601.234,
10CR.20601.237,
10CR.20601.240,
10CR.20601.243,

10CR.10601.110,
10CR.10601.113,
10CR.20601.217,
10CR.20601.229,
10CR.20601.235,
10CR.20601.238,
10CR.20601.241,
10CR.20601.244

2:00 PM

MAY 19 2015
21.603 MI

1/ 4 012

C203689

BLYTHE BROTHERS ASPHALT CO

THE LANE CONSTRUCTION CORP

J. T. RUSSELL & SONS, INC.

LLC
CHARLOTTE, NC CHESHIRE, CT ALBEMARLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 173000.00 278000.00 300000.00

0002 0106000000-E 230 BORROW EXCAVATION 1437 CY 40.00 57480.00 40.00 57480.00 31.00 44547.00

0003 1220000000-E 545 INCIDENTAL STONE BASE 490 TON 40.00 19600.00 40.00 19600.00 46.02 22549.80

0004 1245000000-E SP  SHOULDER RECONSTRUCTION 19.57 SMI 2600.00 50882.00 5300.00 103721.00 4200.00 82194.00

0005  1297000000-E 607 MILL ASP PVMT **+ DTH 2,014 SY 2.60 5236.40 1.45 2920.30 4.04 8136.56
1

0006 1297000000-E 607 MILL ASP PVMT **+ DTH 169,233 SY 1.45 245387.85 1.45 245387.85 1.93 326619.69
(-1/2")

0007  1297000000-E 607 MILL ASP PVMT **+* DTH 36,700 SY 1.90 69730.00 1.60 58720.00 153 56151.00
(2"

0008  1297000000-E 607 MILL ASP PVMT **+ DTH 4,250 SY 2.90 12325.00 3.50 14875.00 5.18 22015.00
3"

0009  1297000000-E 607 MILL ASP PVMT **+* DTH 1,348 SY 4.80 6470.40 5.10 6874.80 5.79 7804.92
@)

0010 1297000000-E 607 MILL ASP PVMT **+* DTH 4,847 SY 4.80 23265.60 6.65 3223255 7.12 34510.64
()

0011 1308000000-E 607 MILLN ASPHALT PYMT ek - woeke 6,276 SY 2.40 15062.40 1.45 9100.20 2.14 13430.64
(0" TO 1"

0012  1308000000-E 607 MILLN ASPHALT PYMT ek - woeke 15,792 SY 3.25 51324.00 1.45 22898.40 2.67 42164.64
(0" TO 1-1/2")

0013  1330000000-E 607 INCIDENTAL MILLING 6,336 SY 8.00 50688.00 465 29462.40 8.28 52462.08

0014 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,172 TON 40.00 46880.00 44.00 51568.00 4185 49048.20

0015 1503000000-E 610 ASP CONC INTR CRS 119.0C 489 TON 40.00 19560.00 60.00 29340.00 49.30 24107.70

0016 1519000000-E 610 ASP CONC SURF CRS S9.58 20,787 TON 37.00 769119.00 37.25 774315.75 43.31 900284.97

0017 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 3,696 TON 40.00 147840.00 41.50 153384.00 41.27 152533.92

0018 1523000000-E 610 ASP CONC SURF CRS S9.5C 19,088 TON 37.00 706256.00 34.75 663308.00 44.27 845025.76

0019  1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 528 TON 40.00 21120.00 54.50 28776.00 48.80 25766.40

0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,405 TON 42.00 59010.00 43.80 61539.00 50.00 70250.00

0021 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 11 TON 42.00 462.00 85.00 935.00 103.93 1143.23

0022  1575000000-E 620 ASP FOR PLANT MIX 2,820 TON 560.00 1579200.00 550.00 1551000.00 561.77 1584191.40

0023  1704000000-E SP  PATCHING EXIST PAVEMENT 8,932 TON 80.00 714560.00 110.00 982520.00 103.75 926695.00

0024 2542000000-E 846 1-6" CONC CURB & GUTTER 180 LF 15.00 2700.00 17.00 3060.00 20.48 3686.40

0025 2600000000-N SP  RETROFIT EXT CURB RAMP 88 EA 350.00 30800.00 555.00 48840.00 668.87 58860.56

0026 2612000000-E 848 6" CONCRETE DRIVEWAY 580 SY 80.00 46400.00 85.00 49300.00 102.44 59415.20

0027 2738000000-E SP  GENERIC PAVING ITEM (SY) 1,800 SY 1.00 1800.00 115.00 207000.00 138.59 249462.00
12" CONCRETE TRUCK APRON

0028 2738000000-E SP  GENERIC PAVING ITEM (SY) 1,800 SY 1.00 1800.00 45.00 81000.00 54.23 97614.00
REMOVAL OF EXISTING CONCRETE TRUCK APRON

0029 2752000000-E SP  GENERIC PAVING ITEM (LF) 180 LF 12.00 2160.00 15.00 2700.00 18.08 3254.40
REMOVAL OF CONCRETE CURB

0030 2830000000-N 858 ADJ MANHOLES 38 EA 550.00 20900.00 655.00 24890.00 789.39 29996.82

0031 2845000000-N 858 ADJMETER OR VALVE BOXES 19 EA 450.00 8550.00 625.00 11875.00 753.23 14311.37

0032 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,160 SF 5.00 10800.00 4.95 10692.00 5.25 11340.00

0033 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 150000.00 100000.00 95000.00

0034 4510000000-N SP  LAW ENFORCEMENT 480 HR 37.00 17760.00 45.00 21600.00 35.00 16800.00



JUN 24, 2015 02:53 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF -85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

MECKLENBURG

10CR.10601.108,
10CR.10601.111,
10CR.20601.213,
10CR.20601.220,
10CR.20601.230,
10CR.20601.236,
10CR.20601.239,
10CR.20601.242,

10CR.10601.109,
10CR.10601.112,
10CR.20601.214,
10CR.20601.228,
10CR.20601.234,
10CR.20601.237,
10CR.20601.240,
10CR.20601.243,

10CR.10601.110,
10CR.10601.113,
10CR.20601.217,
10CR.20601.229,
10CR.20601.235,
10CR.20601.238,
10CR.20601.241,
10CR.20601.244

2:00 PM

MAY 19 2015
21.603 MI

2/ 4 012

C203689

BLYTHE BROTHERS ASPHALT CO

THE LANE CONSTRUCTION CORP

J. T. RUSSELL & SONS, INC.

LLC
CHARLOTTE, NC CHESHIRE, CT ALBEMARLE, NC

0035 4685000000-E 1205 THERMO PVT MKG LINES 490 133,207 LF 0.65 86584.55 0.63 83920.41 0.67 89248.69
0036 4686000000-E 1205 THERMO PVT MKG LINES 4"120 191,856 LF 0.67 128543.52 0.67 128543.52 0.71 136217.76
0037 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,260 LF 1.95 4407.00 1.95 4407.00 2.07 4678.20
0038 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 5125 LF 2.10 10762.50 2.05 10506.25 217 11121.25
0039 4700000000-E 1205 12"WIDE THERMO 90 MILS 464 LF 4.50 2088.00 4.50 2088.00 4.76 2208.64
0040 4702000000-E 1205 12"WIDE THERMO 120 MILS 30 LF 5.00 150.00 5.00 150.00 5.30 159.00
0041 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 5.00 1500.00 5.00 1500.00 5.30 1590.00
0042 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,723 LF 6.50 11199.50 6.25 10768.75 6.62 11406.26
0043 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 74 EA 140.00 10360.00 135.00 9990.00 143.02 10583.48
0044 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 236 EA 140.00 33040.00 140.00 33040.00 148.31 35001.16
0045 4770000000-E 1205 ?III‘)COLD APPL PLSTIC LINES TYPE ** 2,092 LF 3.50 7322.00 3.25 6799.00 3.44 7196.48
0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 89,373 LF 0.25 22343.25 0.23 20555.79 0.24 21449.52
0047 4820000000-E 1205 PAINT PVMT MARKINGS 8" 808 LF 0.88 711.04 0.87 702.96 0.92 743.36
0048 4825000000-E 1205 PAINT PVMT MARKINGS 12" 109 LF 2.50 272.50 2.50 272.50 2.65 288.85
0049 4830000000-E 1205 PAINT PVT MKGS LINES 16" 300 LF 3.00 900.00 3.00 900.00 3.18 954.00
0050 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,263 LF 3.50 4420.50 3.25 4104.75 3.44 4344.72
0051 4840000000-N 1205 PAINT PVT MKG CHARACTER 36 EA 100.00 3600.00 100.00 3600.00 105.94 3813.84
0052 4845000000-N 1205 PAINT PVT MKG SYMBOL 16 EA 125.00 2000.00 125.00 2000.00 132.42 2118.72
0053 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,092 LF 1.10 2301.20 1.10 2301.20 1.16 2426.72
0054 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,663 EA 5.50 14646.50 5.25 13980.75 5.56 14806.28
0055 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10000.00 15000.00 28000.00
0056 6000000000-E 1605 TEMPORARY SILT FENCE 3,391 LF 2.00 6782.00 1.85 6273.35 1.96 6646.36
0057 6009000000-E 1610 EROS CONTRL STONE CL B 451 TON 30.00 13530.00 45.00 20295.00 40.10 18085.10
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 229 TON 30.00 6870.00 45.00 10305.00 41.90 9595.10
0059 6071010000-E SP  WATTLE 684 LF 5.00 3420.00 6.50 4446.00 6.88 4705.92
0060 6071020000-E SP  POLYACRYLAMIDE (PAM) 27 LB 30.00 810.00 8.00 216.00 8.48 228.96

CONTRACT TOTAL TOTAL 5526692.71 TOTAL 6135581.48 TOTAL 6658991.67

ROADWAY ITEMS SUB-TOTAL 5526692.71 SUB-TOTAL 6135581.48 SUB-TOTAL 6658991.67



JUN 24, 2015 02:53 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF -85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

MECKLENBURG

10CR.10601.108,
10CR.10601.111,
10CR.20601.213,
10CR.20601.220,
10CR.20601.230,
10CR.20601.236,
10CR.20601.239,
10CR.20601.242,

10CR.10601.109,
10CR.10601.112,
10CR.20601.214,
10CR.20601.228,
10CR.20601.234,
10CR.20601.237,
10CR.20601.240,
10CR.20601.243,

10CR.10601.110,
10CR.10601.113,
10CR.20601.217,
10CR.20601.229,
10CR.20601.235,
10CR.20601.238,
10CR.20601.241,
10CR.20601.244

2:00 PM

MAY 19 2015
21.603 MI

3/ 4
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C203689

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001
0002
0003
0004
0005

0006

0007

0008

0009

0010

0011

0012

0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027

0028

0029

0030
0031
0032
0033
0034

0000100000-N
0106000000-E
1220000000-E
1245000000-E
1297000000-E

1297000000-E

1297000000-E

1297000000-E

1297000000-E

1297000000-E

1308000000-E

1308000000-E

1330000000-E
1491000000-E
1503000000-E
1519000000-E
1520000000-E
1523000000-E
1524000000-E
1525000000-E
1525100000-E
1575000000-E
1704000000-E
2542000000-E
2600000000-N
2612000000-E
2738000000-E

2738000000-E

2752000000-E

2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N

800
230
545
SP

607

607

607

607

607

607

607

607

607
610
610
610
SP
610
SP
610
SP
620
SP
846
SP
848
SP

SP

SP

858
858
SP
SP
SP

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT *** DTH

i

fquL ASP PVMT **+ DTH

@-1/2")

MILL ASP PVMT **+ DTH

o

fquL ASP PVMT **+ DTH

3"

fquL ASP PVMT **+ DTH

e

fquL ASP PVMT **+ DTH

o

fvnELN ASPHALT PYMT e - wikce
(0" TO 1%

MILLN ASPHALT PVMT #tes - wike
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S9.5B LEVEL
ASP CONC SURF CRS S9.5C

ASP CONC SURF CRS S9.5C LEVEL
ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS SF9.5A LEVEL
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

1'-6" CONC CURB & GUTTER
RETROFIT EXT CURB RAMP

6" CONCRETE DRIVEWAY

GENERIC PAVING ITEM (SY)
12" CONCRETE TRUCK APRON
GENERIC PAVING ITEM (SY)

REMOVAL OF EXISTING CONCRETE TRUCK APRON

GENERIC PAVING ITEM (LF)
REMOVAL OF CONCRETE CURB
ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

Lump Sum
1,437 CY
490 TON
19.57 SMI
2,014 SY

169,233 SY
36,700 SY
4,250 SY
1,348 SY
4,847 SY
6,276 SY
15,792 SY

6,336 SY
1,172 TON
489 TON
20,787 TON
3,696 TON
19,088 TON
528 TON
1,405 TON
11 TON
2,820 TON
8,932 TON
180 LF
88 EA
580 SY
1,800 SY

1,800 SY
180 LF

38 EA

19 EA

2,160 SF
Lump Sum

480 HR

269000.00

44.00 63228.00
34.00 16660.00
2500.00 48925.00
2.25 4531.50
1.90 321542.70
1.95 71565.00
4.00 17000.00
5.40 7279.20
5.25 25446.75
2.25 14121.00
2.10 33163.20
7.25 45936.00
50.00 58600.00
55.00 26895.00
49.00 1018563.00
50.00 184800.00
50.00 954400.00
51.00 26928.00
50.00 70250.00
70.00 770.00
550.00 1551000.00
100.00 893200.00
17.00 3060.00
555.00 48840.00
85.00 49300.00
115.00 207000.00
45.00 81000.00
15.00 2700.00
655.00 24890.00
625.00 11875.00
4.95 10692.00
110000.00

50.00 24000.00



JUN 24, 2015 02:53 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF -85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

MECKLENBURG

10CR.10601.108,
10CR.10601.111,
10CR.20601.213,
10CR.20601.220,
10CR.20601.230,
10CR.20601.236,
10CR.20601.239,
10CR.20601.242,

10CR.10601.109,
10CR.10601.112,
10CR.20601.214,
10CR.20601.228,
10CR.20601.234,
10CR.20601.237,
10CR.20601.240,
10CR.20601.243,

10CR.10601.110,
10CR.10601.113,
10CR.20601.217,
10CR.20601.229,
10CR.20601.235,
10CR.20601.238,
10CR.20601.241,
10CR.20601.244

2:00 PM

MAY 19 2015
21.603 MI

4/ 4

012

C203689

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0035 4685000000-E 1205 THERMO PVT MKG LINES 4"90 133,207 LF
0036 4686000000-E 1205 THERMO PVT MKG LINES 4"120 191,856 LF
0037 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,260 LF
0038 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 5125 LF
0039 4700000000-E 1205 12"WIDE THERMO 90 MILS 464 LF
0040 4702000000-E 1205 12"WIDE THERMO 120 MILS 30 LF
0041 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF
0042 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,723 LF
0043 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 74 EA
0044 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 236 EA
0045 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 2,092 LF
(n

0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 89,373 LF
0047 4820000000-E 1205 PAINT PVMT MARKINGS 8" 808 LF
0048 4825000000-E 1205 PAINT PVMT MARKINGS 12" 109 LE
0049 4830000000-E 1205 PAINT PVT MKGS LINES 16" 300 LF
0050 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,263 LF
0051 4840000000-N 1205 PAINT PVT MKG CHARACTER 36 EA
0052 4845000000-N 1205 PAINT PVT MKG SYMBOL 16 EA
0053 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,092 LF
0054 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,663 EA
0055 5255000000-N 1413 PORTABLE LIGHTING Lump Sum

0056 6000000000-E 1605 TEMPORARY SILT FENCE 3,391 LF
0057 6009000000-E 1610 EROS CONTRL STONE CL B 451 TON
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 229 TON
0059 6071010000-E SP  WATTLE 684 LF
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 27 LB

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

BLYTHE BROTHERS ASPHALT CO LLC
THE LANE CONSTRUCTION CORP

J. T. RUSSELL & SONS, INC.

BLYTHE CONSTRUCTION, INC.

A WN P

0.63 83920.41
0.67 128543.52
1.95 4407.00
2.05 10506.25
4.50 2088.00
5.00 150.00
5.00 1500.00
6.25 10768.75
135.00 9990.00
140.00 33040.00
3.25 6799.00
0.23 20555.79
0.87 702.96
2.50 272.50
3.00 900.00
3.25 4104.75
100.00 3600.00
125.00 2000.00
1.10 2301.20
5.25 13980.75
15000.00

1.85 6273.35
35.00 15785.00
35.00 8015.00
6.50 4446.00
8.00 216.00
TOTAL 6687027.58
SUB-TOTAL 6687027.58
CONTRACT TOTAL
5526692.71

6135581.48

6658991.67

6687027.58



JUN 24, 2015 02:53 PM CLEVELAND

TIP NO 12CR.10231.14, 12CR.20231.21 2:00 PM 1/ 2 013
MAY 19 2015 C203687
FED AID NO STATE FUNDED 11.310 MI

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
US-74 BUS FROM SR-2487 TO GASTON CO LINE, NC-226 FROM NC-180 TO BUFFALO CREEK BRIDGE AND 5 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 41000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 2,208 TON 25.00 55200.00
AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 255 TON 25.00 6375.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 14.17 SMI 1500.00 21255.00
0005 1297000000-E 607 2\31-||].|/_2€35P PVMT ****+" DTH 80,594 SY 1.00 80594.00
0006 1297000000-E 607 (M3||5L ASP PVYMT ****x" DTH 14,086 SY 2.00 28172.00
0007 1297000000-E 607 z\ﬂllill_zﬁ)sp PVMT ****+" DTH 7,216 SY 3.00 21648.00
0008 1330000000-E 607 INCIDENTAL MILLING 1,445 SY 6.00 8670.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 20,244 TON 36.00 728784.00
0010 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 1,132 TON 36.00 40752.00
0011 1575000000-E 620 ASP FOR PLANT MIX 1,289 TON 592.00 763088.00
0012 1704000000-E SP PATCHING EXIST PAVEMENT 3,983 TON 85.00 338555.00
0013 2600000000-N SP RETROFIT EXT CURB RAMP 25 EA 600.00 15000.00
0014 2815000000-N 858 ADJDROP INLETS 4 EA 1100.00 4400.00
0015 2830000000-N 858 ADJMANHOLES 64 EA 850.00 54400.00
0016 2845000000-N 858 ADJ METER OR VALVE BOXES 39 EA 750.00 29250.00
0017 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,420 SF 6.00 8520.00
0018 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 5000.00
0019 4510000000-N SP LAW ENFORCEMENT 61 HR 40.00 2440.00
0020 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 480 LF 3.00 1440.00
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 832 LF 3.25 2704.00
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 790 LF 7.30 5767.00
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 140.00 3360.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 189 EA 145.00 27405.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 168,180 LF 0.24 40363.20
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 850 LF 2.00 1700.00
0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 526 LF 5.00 2630.00
0028 4845000000-N 1205 PAINT PVT MKG SYMBOL 106 EA 86.00 9116.00
0029 4847000000-E 1205 POLYUREA LINES (4" *¥***+) 167,810 LF 0.92 154385.20
(HIGHLY REFLECTIVE ELEMENTS)
0030 4847110000-E 1205 POLYUREA LINES (8" *****) 450 LF 3.50 1575.00
(HIGHLY REFLECTIVE ELEMENTS)
0031 4905000000-N 1253 SNOWPLB PVMT MRKER 1,145 EA 29.00 33205.00
0032 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 5000.00

CONTRACT TOTAL TOTAL 2541753.40



JUN 24, 2015 02:53 PM CLEVELAND

TIP NO 12CR.10231.14, 12CR.20231.21

FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
US-74 BUS FROM SR-2487 TO GASTON CO LINE, NC-226 FROM NC-180 TO BUFFALO CREEK BRIDGE AND 5 SECTIONS OF SECONDARY ROADS.

2:00 PM

MAY 19 2015
11.310 MI

2/ 2

013

C203687

ROADWAY ITEMS SUB-TOTAL 2541753.40

BIDDERS IN ORDER CONTRACT TOTAL
ASPHALT PAVING OF SHELBY, INC. 1 2541753.40



JUN 24, 2015 02:53 PM IREDELL

TIP NO 12CR.10491.18, 12CR.20491.20 200PM  1/2 014
MAY 19 2015 C203691
FED AID NO STATE FUNDED 39.453 M

MILLING, RESURFACING, SHLDER RECONSTRUCTION & RUMBLE STRIPS.
US-64 FROM NC-90 TO ALEXANDER COUNTY, NC-90 FROM US-63 TO ALEXANDER COUNTY, AND 31 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC. J. T. RUSSELL & SONS, INC.
MOUNTAIN CITY, TN ALBEMARLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 79500.00 265000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 3,009 TON 21.00 63189.00 20.00 60180.00
AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,495 TON 25.00 37375.00 40.00 59800.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 47.95 SMI 1750.00 83912.50 1200.00 57540.00
0005 1297000000-E 607 ?gl/lél;)ASP PVMT ****+" DTH 122,000 SY 1.00 122000.00 1.00 122000.00
0006 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 10.00 10000.00 4.85 4850.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 38,980 TON 36.75 1432515.00 36.74 1432125.20
0008 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 925 TON 35.00 32375.00 41.56 38443.00
0009 1525000000-E 610 ASP CONC SURF CRS SF9.5A 12,625 TON 38.75 489218.75 37.13 468766.25
0010 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 435 TON 35.00 15225.00 46.03 20023.05
0011 1575000000-E 620 ASP FOR PLANT MIX 3,271 TON 516.00 1687836.00 578.38 1891880.98
0012 1704000000-E SP PATCHING EXIST PAVEMENT 5,455 TON 95.00 518225.00 94.72 516697.60
0013 1840000000-E 665 MILLED RUMBLE STRIPS 73,920 LF 0.15 11088.00 0.14 10348.80
0014 2830000000-N 858 ADJ MANHOLES 7 EA 875.00 6125.00 550.00 3850.00
0015 2845000000-N 858 ADJMETER OR VALVE BOXES 14 EA 710.00 9940.00 550.00 7700.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 5,647 SF 5.00 28235.00 4.60 25976.20
0017 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 25000.00 75000.00
0018 4510000000-N SP LAW ENFORCEMENT 60 HR 35.00 2100.00 35.00 2100.00
0019 4687000000-E 1205 THERMO PVT MKG LINES 4"240 216 LF 3.75 810.00 1.99 429.84
0020 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,500 LF 2.25 5625.00 2.04 5100.00
0021 4710000000-E 1205 24"WIDE THERMO 120 MILS 825 LF 11.00 9075.00 6.89 5684.25
0022 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 9 EA 75.00 675.00 137.75 1239.75
0023 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 95 EA 125.00 11875.00 142.86 13571.70
0024 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,120,941 LF 0.12 134512.92 0.16 179350.56
0025 4820000000-E 1205 PAINT PVMT MARKINGS 8" 200 LF 0.50 100.00 0.97 194.00
0026 4835000000-E 1205 PAINT PVT MKG LINES 24" 419 LF 4.50 1885.50 3.06 1282.14
0027 4840000000-N 1205 PAINT PVT MKG CHARACTER 18 EA 54.50 981.00 102.04 1836.72
0028 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 58.50 1170.00 112.24 2244.80
0029 4847000000-E 1205 POLYUREA LINES (4" ****) 148,000 LF 0.88 130240.00 0.87 128760.00
(HIGHLY REFLECTIVE ELEMENTS)
0030 4847110000-E 1205 POLYUREA LINES (8" *****) 2,340 LF 1.85 4329.00 2.30 5382.00
(HIGHLY REFLECTIVE ELEMENTS)
0031 4905000000-N 1253 SNOWPLB PVMT MRKER 1,650 EA 22.50 37125.00 29.59 48823.50
CONTRACT TOTAL TOTAL 4992262.67 TOTAL 5456180.34

ROADWAY ITEMS SUB-TOTAL 4992262.67 SUB-TOTAL 5456180.34



JUN 24, 2015 02:53 PM IREDELL

TIP NO 12CR.10491.18, 12CR.20491.20

FED AID NO STATE FUNDED
MILLING, RESURFACING, SHLDER RECONSTRUCTION & RUMBLE STRIPS.
US-64 FROM NC-90 TO ALEXANDER COUNTY, NC-90 FROM US-63 TO ALEXANDER COUNTY, AND 31 SECTIONS OF SECONDARY ROADS.

2:00 PM

MAY 19 2015
39.453 MI

2/ 2

014

C203691

BIDDERS IN ORDER CONTRACT TOTAL

MAYMEAD, INC. 1 4992262.67
J. T. RUSSELL & SONS, INC. 2 5456180.34



JUN 24, 2015 02:53 PM

TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

DAVIDSON, STOKES, ROWAN, DAVIE
17BP.9.R.61

2:00 PM

MAY 19 2015
0.936 MI

1/ 8 015

C203681

SMITH-ROWE, LLC

MOUNT AIRY, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000915000-N

0000915000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES
GENERIC MISCELLANEOUS ITEM (EA) 2
END BENTS STRUCTURE #290073

GENERIC MISCELLANEOUS ITEM (EA) 2
END BENTS STRUCTURE #790251

GENERIC MISCELLANEOUS ITEM (EA) 2
END BENTS STRUCTURE #790300

GENERIC MISCELLANEOUS ITEM (EA) 2
END BENTS STRUCTURE #790301

GENERIC MISCELLANEOUS ITEM (EA) 2
END BENTS STRUCTURE #840224

GENERIC MISCELLANEOUS ITEM (EA) 20
RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF) 25
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#290073

GENERIC MISCELLANEOUS ITEM (LF) 16
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#790251

GENERIC MISCELLANEOUS ITEM (LF) 40
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#790300

GENERIC MISCELLANEOUS ITEM (LF) 25
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#790301

GENERIC MISCELLANEOUS ITEM (LF) 11
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#840224

GENERIC MISCELLANEOUS ITEM (LF) 25
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#290073

GENERIC MISCELLANEOUS ITEM (LF) 25
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#790251

GENERIC MISCELLANEOUS ITEM (LF) 31
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#790300

GENERIC MISCELLANEOUS ITEM (LF) 25
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#790301

GENERIC MISCELLANEOUS ITEM (LF) 13
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#840224

GENERIC MISCELLANEOUS ITEM (LF) 55
BRIDGE LENGTH STRUCTURE #290073

GENERIC MISCELLANEOUS ITEM (LF) 85
BRIDGE LENGTH STRUCTURE #790251

GENERIC MISCELLANEOUS ITEM (LF) 70
BRIDGE LENGTH STRUCTURE #790300

Lump Sum
Lump Sum

EA

EA

EA

EA

EA

EA

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

532000.00
5889480.93

22348.51 44697.02 50000.00

25916.40 51832.80 50000.00

15928.61 31857.22 50000.00

27315.50 54631.00 50000.00

34149.43 68298.86 50000.00

3855.00 77100.00 4500.00

1.00 25.00 50.00

426.66 6826.56 50.00

210.92 8436.80 50.00

1.00 25.00 50.00

1.00 11.00 300.00

1.00 25.00 50.00

352.82 8820.50 50.00

226.21 7012.51 50.00

1.00 25.00 50.00

1.00 13.00 300.00

1769.83 97340.65 3000.00

2472.33 210148.05 3000.00

1713.77 119963.90 3000.00

550000.00
4247000.00

100000.00

100000.00

100000.00

100000.00

100000.00

90000.00

1250.00

800.00

2000.00

1250.00

3300.00

1250.00

1250.00

1550.00

1250.00

3900.00

165000.00

255000.00

210000.00

20000.00

20000.00

20000.00

20000.00

20000.00

3500.00

1000.00

1000.00

1000.00

1000.00

1000.00

1000.00

1000.00

1000.00

1000.00

1000.00

2000.00

2000.00

2000.00

550000.00
5100000.00

40000.00

40000.00

40000.00

40000.00

40000.00

70000.00

25000.00

16000.00

40000.00

25000.00

11000.00

25000.00

25000.00

31000.00

25000.00

13000.00

110000.00

170000.00

140000.00



JUN 24, 2015 02:53 PM

TIP NO 17BP.9.R.61

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

DAVIDSON, STOKES, ROWAN, DAVIE

2:00 PM 2/ 8 015
MAY 19 2015 C203681
0.936 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE, NC

0022 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 70 LF
BRIDGE LENGTH STRUCTURE #790301

GENERIC MISCELLANEOUS ITEM (LF) 60 LF
BRIDGE LENGTH STRUCTURE #840224

GENERIC MISCELLANEOUS ITEM (EA) 2 EA
END BENTS STRUCTURE #280258

GENERIC MISCELLANEOUS ITEM (EA) 2 EA
INTERIOR BENT CAPS STRUCTURE #280258

GENERIC MISCELLANEOUS ITEM (LF) 51 LF
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#280258

GENERIC MISCELLANEOUS ITEM (LF) 36 LF
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#280258

GENERIC MISCELLANEOUS ITEM (LF) 64 LF
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1

STRUCTURE #280258

GENERIC MISCELLANEOUS ITEM (LF) 64 LF
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #280258

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #280258

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #280258
GENERIC MISCELLANEOUS ITEM (EA) 2 EA
END BENTS STRUCTURE #280410

GENERIC MISCELLANEOUS ITEM (EA) 1 EA
INTERIOR BENT CAPS STRUCTURE #280410

GENERIC MISCELLANEOUS ITEM (LF) 39 LF
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#280410

GENERIC MISCELLANEOUS ITEM (LF) 39 LF
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#280410

GENERIC MISCELLANEOUS ITEM (LF) 56 LF
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #280410

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #280410

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #280410
GENERIC MISCELLANEOUS ITEM (EA) 2 EA
END BENTS STRUCTURE #840086

GENERIC MISCELLANEOUS ITEM (EA) 2 EA
INTERIOR BENT CAPS STRUCTURE #840086

GENERIC MISCELLANEOUS ITEM (LF) 30 LF
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE

#840086

GENERIC MISCELLANEOUS ITEM (LF) 34 LF
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE

#840086

1703.81 119266.70

0023 0000930000-E SP 1747.99 104879.40

0024 0000915000-N SP 28280.09 56560.18

0025 0000915000-N SP 17855.74 35711.48

0026 0000930000-E SP 1.00 51.00

0027 0000930000-E SP 1.00 36.00

0028 0000930000-E SP 1.00 64.00

0029 0000930000-E SP 1.00 64.00

0030 0000930000-E SP 170 LF 2031.43 345343.10

0031 0000900000-N SP Lump Sum

0032 0000915000-N SP 39414.53 78829.06

0033 0000915000-N SP 19207.60 19207.60

0034 0000930000-E SP 1.00 39.00

0035 0000930000-E SP 1.00 39.00

0036 0000930000-E SP 1.00 56.00

0037 0000930000-E SP 200 LF 3849.24 769848.00

0038 0000900000-N SP Lump Sum

0039 0000915000-N SP 17334.43 34668.86

0040 0000915000-N SP 17106.71 34213.42

0041 0000930000-E SP 233.75 7012.50

0042 0000930000-E SP 227.20 7724.80

3000.00 210000.00

3000.00 180000.00

700000.00

1000000.00

2000.00 140000.00

2000.00 120000.00

650000.00

810000.00



JUN 24, 2015 02:53 PM DAVIDSON, STOKES, ROWAN, DAVIE

TIP NO 17BP.9.R 61 2:00PM 3/ 8 015
MAY 19 2015 C203681

FED AID NO STATE FUNDED 0.936 MI

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

SMITH-ROWE, LLC APPLE TUCK & ASSOCIATES, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY, NC RUTHERFORDTON, NC PINEVILLE, NC

0043 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 44 LF 1.00 44.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840086
0044 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 44 LF 1.00 44.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840086
0045 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 170 LF 1662.31 282592.70
BRIDGE LENGTH STRUCTURE #840086
0046 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 700000.00 600000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #840086
0047 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 37794.69 75589.38
END BENTS STRUCTURE #840104
0048  0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 3 EA 1.00 3.00
INTERIOR BENT CAPS STRUCTURE #840104
0049 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 45 LF 1.00 45.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840104
0050 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 18 LF 496.74 8941.32
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840104
0051 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 2437.39 134056.45
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840104
0052 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 2488.91 136890.05
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840104
0053 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 1.00 55.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #3
STRUCTURE #840104
0054 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 360 LF 2310.33 831718.80
BRIDGE LENGTH STRUCTURE #840104
0055 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1500000.00 1600000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #840104
0056 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 28107.85 56215.70 15000.00 30000.00
END BENTS STRUCTURE #840129
0057 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 18585.44 37170.88 15000.00 30000.00
INTERIOR BENT CAPS STRUCTURE #840129
0058 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 1.00 30.00 1000.00 30000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840129
0059 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 1.00 30.00 1000.00 30000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840129
0060 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 39 LF 1.00 39.00 3000.00 117000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840129
0061 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 39 LF 1.00 39.00 3000.00 117000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840129
0062 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 145 LF 1771.94 256931.30 2000.00 290000.00
BRIDGE LENGTH STRUCTURE #840129



JUN 24, 2015 02:53 PM
TIP NO

FED AID NO STATE FUNDED

DESIGN BUILD.

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

2:00 PM 4/ 8 015
MAY 19 2015 C203681
0.936 MI

SMITH-ROWE, LLC

APPLE TUCK & ASSOCIATES, INC.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY, NC RUTHERFORDTON, NC PINEVILLE, NC
0063 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 675000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #840129
CONTRACT TOTAL TOTAL 10642620.48 TOTAL 10999800.00 TOTAL 11140000.00
ROADWAY ITEMS SUB-TOTAL 10642620.48 SUB-TOTAL 10999800.00 SUB-TOTAL 11140000.00



JUN 24, 2015 02:53 PM DAVIDSON, STOKES, ROWAN, DAVIE

TIP NO 17BP.9.R.61

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

2:00 PM

MAY 19 2015
0.936 MI

5/8

015

C203681

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 567459.10

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 5856689.12
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 17651.93 35303.86
END BENTS STRUCTURE #290073

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20873.32 41746.64
END BENTS STRUCTURE #790251

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 17771.94 35543.88
END BENTS STRUCTURE #790300

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 17627.72 35255.44
END BENTS STRUCTURE #790301

0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 15232.12 30464.24
END BENTS STRUCTURE #840224

0008 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 20 EA 3745.00 74900.00
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 319.92 7998.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#290073

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 16 LF 448.80 7180.80
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790251

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 27357 10942.80
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790300

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 325.26 8131.50
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790301

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 2688.96 29578.56
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840224

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 283.73 7093.25
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#290073

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 413.74 10343.50
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790251

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 31 LF 303.87 9419.97
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790300

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 325.26 8131.50
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790301

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 2309.06 30017.78
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840224

0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 55 LF 1577.38 86755.90
BRIDGE LENGTH STRUCTURE #290073

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 85 LF 2496.63 212213.55
BRIDGE LENGTH STRUCTURE #790251

0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 70 LF 1681.46 117702.20
BRIDGE LENGTH STRUCTURE #790300
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JUN 24, 2015 02:53 PM DAVIDSON, STOKES, ROWAN, DAVIE

TIP NO 17BP.9.R 61 2:00PM 6/ 8 015
MAY 19 2015 C203681
FED AID NO STATE FUNDED 0.936 MI
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.
JAMES R. VANNOY & SONS R.E. BURNS & SONS CO., INC.
CONSTRUCTION COMPANY, INC
JEFFERSON, NC STATESVILLE, NC
0022 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 70 LF 1661.94 116335.80 2600.00 182000.00
BRIDGE LENGTH STRUCTURE #790301
0023 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 60 LF 1627.96 97677.60 2600.00 156000.00
BRIDGE LENGTH STRUCTURE #840224
0024 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20954.22 41908.44 50000.00 100000.00
END BENTS STRUCTURE #280258
0025 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 34348.07 68696.14 25000.00 50000.00
INTERIOR BENT CAPS STRUCTURE #280258
0026 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 51 LF 230.63 11762.13 1.00 51.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#280258
0027 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 36 LF 322.32 11603.52 1.00 36.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#280258
0028 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 64 LF 1270.74 81327.36 2000.00 128000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #280258
0029 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 64 LF 1302.77 83377.28 2000.00 128000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #280258
0030 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 170 LF 1982.18 336970.60 2700.00 459000.00
BRIDGE LENGTH STRUCTURE #280258
0031 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #280258
0032 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 24310.68 48621.36 50000.00 100000.00
END BENTS STRUCTURE #280410
0033 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 44519.11 44519.11 27000.00 27000.00
INTERIOR BENT CAPS STRUCTURE #280410
0034 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 39 LF 317.36 12377.04 1.00 39.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#280410
0035 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 39 LF 317.36 12377.04 1.00 39.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#280410
0036 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 56 LF 2097.05 117434.80 2000.00 112000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #280410
0037 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 200 LF 3076.83 615366.00 3700.00 740000.00
BRIDGE LENGTH STRUCTURE #280410
0038 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #280410
0039 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 17949.37 35898.74 47000.00 94000.00
END BENTS STRUCTURE #840086
0040 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 38579.70 77159.40 25000.00 50000.00
INTERIOR BENT CAPS STRUCTURE #840086
0041 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 217.30 6519.00 1.00 30.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840086
0042 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 34 LF 255.02 8670.68 1.00 34.00

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840086



JUN 24, 2015 02:53 PM DAVIDSON, STOKES, ROWAN, DAVIE

TIP NO 17BP.9.R.61 200PM 7/ 8 015
MAY 19 2015 C203681
FED AID NO STATE FUNDED 0.936 M
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.
JAMES R. VANNOY & SONS R.E. BURNS & SONS CO., INC.
CONSTRUCTION COMPANY, INC
JEFFERSON, NC STATESVILLE, NC
0043 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 44 LF 2326.28 102356.32 2000.00 88000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840086
0044 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 44 LF 2669.53 117459.32 2000.00 88000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840086
0045 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 170 LF 1595.58 271248.60 2400.00 408000.00
BRIDGE LENGTH STRUCTURE #840086
0046 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #840086
0047 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20641.73 41283.46 45000.00 90000.00
END BENTS STRUCTURE #840104
0048 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 3 EA 44056.37 132169.11 30000.00 90000.00
INTERIOR BENT CAPS STRUCTURE #840104
0049 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 45 LF 319.20 14364.00 1.00 45.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840104
0050 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 18 LF 390.94 7036.92 1.00 18.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840104
0051 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 1281.00 70455.00 2000.00 110000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840104
0052 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 1906.94 104881.70 2000.00 110000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840104
0053 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 1782.71 98049.05 2000.00 110000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #3
STRUCTURE #840104
0054 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 360 LF 2184.57 786445.20 3000.00 1080000.00
BRIDGE LENGTH STRUCTURE #840104
0055 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #840104
0056 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 19513.02 39026.04 40000.00 80000.00
END BENTS STRUCTURE #840129
0057 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 35159.80 70319.60 26000.00 52000.00
INTERIOR BENT CAPS STRUCTURE #840129
0058 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 338.43 10152.90 1.00 30.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840129
0059 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 324.95 9748.50 1.00 30.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840129
0060 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 39 LF 2221.18 86626.02 2000.00 78000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840129
0061 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 39 LF 222557 86797.23 2000.00 78000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840129
0062 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 145 LF 1676.41 243079.45 2600.00 377000.00

BRIDGE LENGTH STRUCTURE #840129



JUN 24, 2015 02:53 PM DAVIDSON, STOKES, ROWAN, DAVIE

TIP NO 17BP.9.R.61

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

2:00 PM

MAY 19 2015
0.936 MI

8/ 8

015

C203681

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0063 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #840129

CONTRACT TOTAL TOTAL 11342972.05
ROADWAY ITEMS SUB-TOTAL 11342972.05
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 10642620.48
APPLE TUCK & ASSOCIATES, INC. 2 10999800.00
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 3 11140000.00
JAMES R. VANNOY & SONS CONSTRUCTION COMPANY, 4 11342972.05

INC
R.E. BURNS & SONS CO., INC. 5 12191342.00

TOTAL 12191342.00

SUB-TOTAL 12191342.00



JUN 24, 2015 02:53 PM ROWAN, DAVIDSON

TIP NO 17BP.9.R.62 2:00PM 1/ 2 016
MAY 19 2015 C203685
FED AID NO STATE FUNDED 0.618 M
DESIGN BUILD.
REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 7 BRIDGES IN ROWAN COUNTY.
MOUNTAIN CREEK CONTRACTORS ~ APPLE TUCK & ASSOCIATES, INC. JAMES R. VANNOY & SONS
INC CONSTRUCTION COMPANY, INC
NORTH CHARLESTON, SC RUTHERFORDTON, NC JEFFERSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 225000.00 240000.00 254763.03
0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 370000.00 435000.00 457012.62
DESIGN & CONSTRUCTION OF CULVERT #280086
0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 415000.00 445000.00 502503.09
DESIGN & CONSTRUCTION OF CULVERT #280095
0004 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 445000.00 510000.00 502704.92
DESIGN & CONSTRUCTION OF CULVERT #280471
0005 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 400000.00 490000.00 472271.38
DESIGN & CONSTRUCTION OF CULVERT #790149
0006 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 405000.00 495000.00 456217.75
DESIGN & CONSTRUCTION OF CULVERT #790184
0007 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 425000.00 490000.00 487521.98
DESIGN & CONSTRUCTION OF CULVERT #790188
0008 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 380000.00 470000.00 523530.17
DESIGN & CONSTRUCTION OF CULVERT #790236
0009 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 355000.00 405000.00 409021.11
DESIGN & CONSTRUCTION OF CULVERT #790260
0010 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 390000.00 480000.00 533544.54
DESIGN & CONSTRUCTION OF CULVERT #790315
0011 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 375000.00 445000.00 420569.96
DESIGN & CONSTRUCTION OF CULVERT #790353
0012 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 20 EA 10000.00 200000.00 4500.00 90000.00 3780.00 75600.00
RIGHT OF WAY ACQUISITION
CONTRACT TOTAL TOTAL 4385000.00 TOTAL 4995000.00 TOTAL 5095260.55

ROADWAY ITEMS SUB-TOTAL 4385000.00 SUB-TOTAL 4995000.00 SUB-TOTAL 5095260.55



JUN 24, 2015 02:53 PM ROWAN, DAVIDSON

TIP NO 17BP.9.R.62 2:00PM 2/ 2 016
MAY 19 2015 C203685

FED AID NO STATE FUNDED 0.618 MI

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 7 BRIDGES IN ROWAN COUNTY.

DELLINGER, INC.

MONROE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 292085.35

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 581919.65
DESIGN & CONSTRUCTION OF CULVERT #280086

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 552520.00
DESIGN & CONSTRUCTION OF CULVERT #280095

0004 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 572280.00
DESIGN & CONSTRUCTION OF CULVERT #280471

0005 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 532095.00
DESIGN & CONSTRUCTION OF CULVERT #790149

0006 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 548625.00
DESIGN & CONSTRUCTION OF CULVERT #790184

0007 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 556605.00
DESIGN & CONSTRUCTION OF CULVERT #790188

0008 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 554800.00
DESIGN & CONSTRUCTION OF CULVERT #790236

0009 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 510815.00
DESIGN & CONSTRUCTION OF CULVERT #790260

0010 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 521835.00
DESIGN & CONSTRUCTION OF CULVERT #790315

0011 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 519270.00
DESIGN & CONSTRUCTION OF CULVERT #790353

0012 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 20 EA 4942.85 98857.00
RIGHT OF WAY ACQUISITION
CONTRACT TOTAL TOTAL 5841707.00
ROADWAY ITEMS SUB-TOTAL 5841707.00
BIDDERS IN ORDER CONTRACT TOTAL
MOUNTAIN CREEK CONTRACTORS INC 1 4385000.00
APPLE TUCK & ASSOCIATES, INC. 2 4995000.00
JAMES R. VANNOY & SONS CONSTRUCTION COMPANY, 3 5095260.55
INC
DELLINGER, INC. 4 5841707.00



